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W16ROE-4350-7182

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The solicitation is amended as follows:
To request final revised proposals (VOLUME(s) I, II, AND/OR III), subject to the following changes, hereof:
1. To provide changes to the plans and specifications attached herein (SEE SF30 CONTINUATION PAGE);
2. To attached the current and latest wage rate determination; 
3. To establish the final revised proposal due date of 29 Mar 05, at 1400 hours local time.
All other terms and conditions shall remain the same and unchanged.

NOTE: OFFERORS MUST ACKNOWLEDGE RECEIPT OF THIS AMENDMENT BY THE DATE SPECIFIED IN THE SOLICITATION (OR AS AMENDED)
 BY ONE OF THE FOLLOWING METHODS: IN THE SPACE PROVIDED ON THE SF1442, BY SEPARATE LETTER, OR BY TELEGRAM, OR BY
 SIGNING BLOCK 15 BELOW. FAILURE TO ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION
 OF YOUR BID IN ACCORDANCE WITH THE LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 88

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 23-Mar-2005

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-05-R-0005

X 9B. DATED (SEE ITEM 11)
05-Jan-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0006

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

23-Mar-2005
CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
 
The following have been added by full text:  
        AMENDMENT 0006- INFO
 
Final revised proposal(s) are due on 29 Mar 05 at 1400 hours local time. 
 
Subject to discussions held with all eligible offerors, the offerors shall submitted as part of the final 
revised proposals, Volume(s) I, II, and III, as needed to attain an evaluated “GO” rating to be considered 
for award.  IAW Section 00110, para. 3.0, six separate revised or supplemental technical copies shall be 
required.  IAW Section 00110, para. 4.0, six copies of the revised priced proposal shall be submitted for 
the final revised proposal.  IAW Section 00110, para. 5.0, one (1) original and two (2) copies of the 
revised Subcontracting Plan shall be submitted, as needed to improve to a “GO” rating.  Binders are not 
required.  Folders are acceptable. 
 
The following specification changes/revisions are incorporated subject to this amendment: 
 
1.  Wage rates - GENERAL DECISION: NY20030007 03/04/2005 NY7; 
 
2.  Offerors price should reflect the elimination of the elevator (PE 2) equipment, Specification Section 
14210. This includes the following, car and enclosure, hoistway entrances, doors, motor drives, guide 
rails, controls, cable and associated elevator specialties and miscellaneous items associated with the 
elevator package.  The elevator shaft with sprinkler and power panel for a future elevator will be 
provided.  The door openings will be replaced with the adjacent wall type(s) on all floors.  
 
3.  Offerors price should reflect revising the shape of all structural columns to a round shape.  The offeror 
shall assume the column cross sectional area will remain the same and the reinforcing for these columns 
(total weight) will remain the same.  A final design solution will follow subsequent to award.  
 
4.  Reference specification section 00800.6 Liquidated Damages-Construction, para a. - revise $6,600.00 
to read $450.00.   
 
5.  Reference specification section 00800.6 Liquidated Damages-Construction, para c. - revise $1,650.00 
to read $100.00.   
 
6.  Reference specification section 00800.45 Contractors Key Management Personnel para e. Contractor's 
Subcontract Manager/Superintendent.  Delete this requirement in its entirety. 
 
NOTES: 
 
Offerors should submit any comments or assumptions associated with their price adjustment based on the 
above modifications.  Offerors are not required to provide each price adjustment as part of the offeror and 
shall follow the instructions for the price proposal submission as per sections 00110 and 00120.   
 
Note that if the project is awarded with the above revisions the listed changes become part of the contract. 
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Offerors are reminded to check their granite material cost with the supplier - Fletcher Granite Company, 
LLC.  A revision due to the elimination of chamfering was submitted by Fletcher. 
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Section 00010 - Solicitation Contract Form  
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 BASE BID ITEM #1 

FFP 
All work associated with construction of the New Library/Learning Center in 
accordance with VOLs 1-3 and the specifications, excluding CLINs 0002-0009. 
PURCHASE REQUEST NUMBER: W16ROE-4350-7182 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002      
 BASE BID ITEMS #2 AND #3 

FFP 
Rock Excavation 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA  8,076 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Mass Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB  808 Cubic 

Meter 
  

 BASE BID SUB ITEM #3 
FFP 
Additional Mass Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC  1,916 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Trench Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD  192 Cubic 

Meter 
  

 BASE BID SUB ITEM #2 
FFP 
Additional Trench Rock 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 

TOTAL OF BASE BID (CLINs 0001-0002): _______________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Lump Sum   
OPTION OPTION ITEM - LIMESTONE WINDOW SURROUNDS 

FFP 
All work associated with the addition of the Limestone window surrounds as 
shown on drawing A845 labeled Option 1 (May be awarded within 240 calendar 
days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004      
OPTION OPTION ITEM - GRANITE INTERIOR WALLS 

FFP 
All work associated with the addition of the granite interior walls at the following 
floors in accordance with drawing A900 labeled Option 2 and 3 (May be awarded 
within 240 calendar days from NTP): 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lump Sum   
OPTION OPTION ITEM 

FFP 
First Floor Only 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lump Sum   
OPTION OPTION ITEM 

FFP 
Second thru Sixth Floor Only 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  1 Lump Sum   
OPTION OPTION ITEM CIRC. AND REF. DESKS 

FFP 
All work associated with construction of the circulation desk and reference desk 
including canopies as shown on A402, A702 and A870 thru A872 labeled Option 
5.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  1 Lump Sum   
OPTION OPTION ITEM - ARCHITECTURAL CASEWORK 

FFP 
All work associated with installation of custom architectural casework (DC01 thru 
DC04) as shown on A101 labeled Option 7 and A102 thru A106, A855 and A873 
thru A875 labeled Option 9 including rotunda millwork in the central stair, 
bookcases recessed into granite Rotunda walls on floors 2 thru 5, and display cases 
in the West Point Room (6th floor).  (May be awarded within 600 calendar days 
from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  1 Lump Sum   
OPTION OPTION ITEM - GRANITE PAVERS 

FFP 
All work associated with the construction of granite pavers at the south, east and 
west building entrances in lieu of concrete pavers as shown on L4.01, L4.02 and 
C103 labeled Option 17.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  1 Lump Sum   
OPTION OPTION ITEM - FLOOR FINISH 

FFP 
All work associated with upgrading the floor finish to a thin-set epoxy terrazzo 
finish in lieu of a stained concrete finish in the first floor lobby as shown on A721, 
721A, 721B and A856-857 labeled Option 20.  (May be awarded within 600 
calendar days from NTP). 
  

 

   
  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  1 Lump Sum   
OPTION OPTION ITEM - STONE MEDALLIONS 

FFP 
All work associated with the construction of stone medallions at the east, west, and 
south entries as shown on A201, A202, A203, A204A and A847-848 labeled 
Option 19.  (May be awarded within 600 calendar days from NTP) 
  

 

   
  
 
 NET AMT  
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FOB:  Destination 
 
 
 
TOTAL Base Bid (CLINs 0001 – 0002) $__________ 
      
TOTAL All Optional Items (CLINs 0003 – 0009) $__________ 
      
TOTAL Base Bid & Optional Items (CLINs 0001 – 0009) $__________ 
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SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 03-Mar-2005 02:00 PM to 29-Mar-2005 02:00 PM.  
 
 
SECTION 00700 - CONTRACT CLAUSES  
 
 
 
The following have been modified:  
         
52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  
 
(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of  $450.00 for Sectiion 00800.6, para. a., and $100 for 
Section 00800, para. c.,  for each calendar day of delay until the work is completed or accepted. 
 
(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination 
clause. 
 
(End of clause) 
  
 
 
SECTION 00800 - SPECIAL CONTRACT REQUIREMENTS  
 
 
 
The following have been modified:  
         

THOMAS  JEFFERSON  HALL  USMA 
WEST  POINT,  NEW  YORK 

SECTION  00800 
SPECIAL CONTRACT REQUIREMENTS 

 
00800.1 DESCRIPTION, COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
00800.2 DISCLOSURE OF THE MAGNITUDE OF CONSTRUCTION PROJECTS 
00800.3 COORDINATION PERIOD 
00800.4 SAFETY AND HEALTH REQUIREMENTS MANUAL 
00800.5 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS 
00800.6 LIQUIDATED DAMAGES - CONSTRUCTION 
00800.7 INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
00800.8 IMPLEMENTING GUARANTEES 
00800.9 RECORD DRAWINGS 
00800.10 PHYSICAL DATA 
00800.11 AVAILABILITY AND USE OF UTILITY SERVICES 
00800.12 RECORDS OF SCRAP OR SALVAGE 
00800.13 IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY 
00800.14 CONSTRUCTION PROJECT SIGNS AND BULLETIN BOARD 
00800.15 DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME EXTENSIONS FOR UNUSUALLY 
SEVERE WEATHER) 
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00800.16 EMPLOYEE AND VEHICLE IDENTIFICATION 
00800.17 FIELD OFFICES 
00800.18 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS 
00800.19 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
00800.20 SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND ELECTRICAL 
SYSTEMS 
00800.21 PRECONSTRUCTION CONFERENCE 
00800.22 CONSTRUCTION COLOR BOARD SUBMITTALS 
00800.23 ROAD CLOSURES AND UTILITY OUTAGES 
00800.24 ACCESS ROUTES, CONTRACTOR AREAS AND DELIVERY AND VISITOR CONTROL 
00800.25 EXISTING PARKING 
00800.26 MAINTENANCE OF ACCESS ROADS 
00800.27 FIRE PROTECTION 
00800.28 SITE AND BUILDING SECURITY 
00800.29 UTILITY VERIFICATION 
00800.30 ARTIFACTS, PRESERVATION & PROTECTION OF HISTORICAL, ARCHAEOLOGICAL 
AND CULTURAL RESOURCES   
00800.31 CONNECTION WITH WORK OF OTHER CONTRACTS 
00800.32 WORKING CONDITIONS, WORKING HOURS AND NON-WORKING DAYS 
00800.33 CLEANING UP (CONSTRUCTION DISPOSAL, HOUSEKEEPING AND FINAL CLEANUP) 
00800.34 PROTECTION OF OCCUPANTS 
00800.35 DUST AND NOISE CONTROL 
00800.36 OPERATION AND MAINTENANCE MANUALS 
00800.37 PREPARATION OF DD FORM 1354 "TRANSFER OF ACCEPTANCE OF MILITARY REAL 
PROPERTY" 
00800.38 COORDINATION OF TRADES 
00800.39 PROGRESS PHOTOGRAPHS 

00800.40 PARTNERSHIP IMPLEMENTATION PLAN  

00800.41 DIGGING PERMIT 

00800.42 PEST CONTROL 

00800.43 Coordination Meetings  

00800.44 VIDEO TAPING 

00800.45 CONTRACTOR’S KEY MANAGEMENT PERSONNEL 
00800.46 CONTINUITY OF QUALITY PERFORMANCE 
00800.47 GOVERNMENT RESIDENT MANAGEMENT SYSTEM 
00800.48 DISPENSARY AND HOSPITAL FACILITIES  
00800.49 CONTRACTOR WARRANTY MANAGEMENT  
00800.50 ENVIRONMENTAL RESPONSIBILITY 
00800.51 CLAIMS PROCESSING PROCEDURES 
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SECTION 00800   
 

SPECIAL CONTRACT REQUIREMENTS 
 

00800.1  DESCRIPTION, COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK. 
 

a. The site of work is located at U.S. Military Academy, West Point, 
New York.  The work site is on a military reservation and all rules and 
regulations issued by Commanding Officer covering general safety, security, 
fire protection and sanitation and pollution control requirements, etc., 
shall be observed by the Contractor. In addition to complying with these 
regulations, the Contractor shall require compliance of all his 
subcontractors, employees, agents or other personnel connected with the 
performance of the contract. 

 
b.  The name of the project on the contract documents is Thomas 

Jefferson Hall, United States Military Academy West Point, New York.  The 
project consists of construction of a new library and learning center (Thomas 
Jefferson Hall).   

 
c.  The Contractor shall be required to commence work under this 

contract within 5 calendar days after the date the Contractor receives the 
Notice to Proceed (NTP), prosecute the work diligently, and complete the 
entire work ready for use not later than 865 calendar days after the 
Contractor receives the NTP.  The time stated for completion shall include 
final cleanup of the premises. 
 
 
00800.2  DISCLOSURE OF THE MAGNITUDE OF CONSTRUCTION PROJECTS.  The magnitude 
of the construction project falls between $25,000,000 and $100,000,000. 
 

00800.3  COORDINATION PERIOD.  In addition to contract clause titled 
PRECONSTRUCTION CONFERENCE, the Contractor shall reserve a 2 workday period of 
time no later than one month following the contract NTP and preconstruction 
conference for coordination.  The Contractor's project management team 
responsible for this project shall participate.  During the 2-day coordination 
period the Contractor and the Government will exchange information related to 
the government regulations and procedures, points of contact, relevant design 
information, archaeological monitoring requirements/coordination, and general 
discussion about the execution and coordination of the project.  The 
Contractor shall dedicate his management team for this 2-day coordination 
period.  

00800.4  SAFETY AND HEALTH REQUIREMENTS MANUAL.   

a.  The Contractor shall comply with all pertinent provisions of the 
current US Army Corps of Engineers Safety and Health Requirements Manual, EM 
385-1-1, in effect on the date of the solicitation.  The current EM 385-1-1 is 
available at http://www.hq.usace.army.mil/soh/hqusace_soh.htm.  The Contractor 
shall be responsible for complying with the current manual and all changes 
posted on the referenced site as of effective date of this solicitation. 

b.  Before commencing the work, the Contractor shall:  (1) Submit a 
written proposal for implementing the Accident Prevention Plan; and (2) Meet 
with representatives of the Contracting Officer to discuss and develop a 
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mutual understanding relative to administration of the overall safety program 
in accordance with Specification Section 01525, SAFETY AND OCCUPATIONAL HEALTH 
REQUIREMENTS. 

00800.5  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS.   

a. The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications incorporated 
into the technical provisions by reference, in electronic (AutoCAD 2000) and 
paper media. 

b. The Contractor shall: 

(1) Check all drawings furnished immediately upon receipt; 

(2) Compare all drawings and verify the figures before laying out the 
work; 

(3) Promptly notify the Contracting Officer of any discrepancies; 

(4) Be responsible for any errors that might have been avoided by 
complying with this paragraph (b); and 

(5) Reproduce and print contract drawings and specifications as needed. 

c. In general: 

(1) Large-scale drawings shall govern small-scale drawings; and 

(2) The Contractor shall follow figures marked on drawings in preference 
to scale measurements. 

d. Omissions from the drawings or specifications or the mis-description 
of details of work that are manifestly necessary to carry out the intent of 
the drawings and specifications, or that are customarily performed, shall not 
relieve the Contractor from performing such omitted or mis-described details 
of the work. The Contractor shall perform such details as if fully and 
correctly set forth and described in the drawings and specifications. 

e. The work shall conform to the specifications and the contract drawings 
identified on Sheet Reference Number T101. 
 
00800.6  LIQUIDATED DAMAGES-CONSTRUCTION.   
 
 a.  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages to the 
Government in the amount of $450.00 for each calendar day of delay until the 
work is completed or accepted.   
 

b.  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed.  
These liquidated damages are in addition to excess costs of repurchase under 
the Termination clause.   
 
 c.  At a time before the scheduled date of project completion (including 
any extensions) and before the project is physically complete but functionally 
complete to the satisfaction of the Government, the Government at its sole 
discretion may agree to accept transfer of the facility provided the remaining 
work to be done (punch list items) is completed no later than 30 days from the 
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date of transfer or as agreed to by the Contracting Officer. In this case the 
contractor shall pay liquidated damages for punch-list items not completed in 
the daily amount of $100.00 per day commencing after 30 days of the project 
transfer or after date required for project completion, whichever occurs 
later. 

 
00800.7  INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
 
 a.  The Contractor shall, at it's own expense, provide and maintain 
during the entire performance of this contract, at least the kinds and 
minimum amounts of insurance as follows: 
 

(1)  General Liability Insurance (comprehensive form of policy) 
Bodily Injury Liability - $500,000 per occurrence 
Property Damage Liability - $20,000 per accident 
 
(2)  Automobile Liability Insurance 
Bodily Injury Liability - $200,000 per person and $500,000 per accident 
Property Damage Liability - $20,000 per accident 
 
(3)  Workmen's Compensation and Employer's Liability Insurance 
Compliance with all applicable workmen's compensation and occupational 
diseases statutes is required.  Employer's liability coverage in the 
minimum amount of $100,000 is required. 
 

 b.  Before commencing work under this contract, the Contractor shall 
notify the Contracting Officer in writing that the required insurance has been 
obtained. The policies evidencing required insurance shall contain an 
endorsement to the effect that any cancellation or any material change 
adversely affecting the Government’s interest shall not be effective -- 

(1) For such period as the laws of the State in which this contract is 
to be performed prescribe; or 

(2) Until 30 days after the insurer or the Contractor gives written 
notice to the Contracting Officer, whichever period is longer. 

c. The Contractor shall insert the substance of this clause, including this 
paragraph (c), in subcontracts under this contract that require work on a 
Government installation and shall require subcontractors to provide and 
maintain the insurance required in the Schedule or elsewhere in the contract. 
The Contractor shall maintain a copy of all subcontractors’ proofs of 
required insurance, and shall make copies available to the Contracting 
Officer upon request. 
 
00800.8  IMPLEMENTING GUARANTEES.  At any time subsequent to the acceptance 
by the Government of a completed installation under this contract, which 
installation is required to be covered by a specific guarantee or warranty 
under the terms of the various sections in the TECHNICAL PROVISIONS, the 
Installation Commander will be an additional authorized party for the purpose 
of implementing the provision of such guarantees or warranties in behalf of 
the Government.  
 
00800.9  RECORD DRAWINGS.         
 

a.  General:  The Contractor shall maintain as-built drawings during 
the construction period and shall submit final record drawings at the 
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completion of individual facilities.  The Government will provide to the 
Contractor the CAD (Computer-Aided Drafting) drawing files on electronic 
disks in AutoCAD 2000 format. The Contractor is required to make prints from 
the CAD files and continuously maintain drawings to show current as-built 
conditions for the duration of the construction.  Except for updates as 
indicated below, the Contractor may maintain as-built drawings by marking up 
drawings by hand or by CAD methods.  Scanned drawings will not be acceptable.   

  

 b. Progress As-built Prints: During construction the Contractor is 
responsible for maintaining one set of up to date paper prints to show as-
built construction conditions.  These prints shall be kept current and 
available on the job site at all times.  All changes from the contract 
drawings that are made in the work or additional information, which might be 
uncovered in the course of construction, shall be accordingly recorded as 
they occur by means of details and notes.  The Contracting Officer's 
Representative and a responsible representative of the Contractor prior to 
submission of each monthly pay estimate will jointly inspect the as-built 
prints for accuracy and completeness.  Progress as-builts shall show at a 
minimum the following information: 

 
(1)  The location and description of any utility lines, valves, or 
other installations of any kind within the construction area.  The 
location includes dimensions to permanent features. 
 

   (2)  The location and dimensions of any changes with the building and 
structure. 
 
(3)  Correct grade or alignment of roads, structures or utilities if 
any changes were made from the contract plans. 
 
(4)  Correct elevations if changes were made in site grading. 
 
(5)  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor including but not limited to fabricated, erection, 
installation plans and placing details, pipe sizes, insulation 
material, dimensions of equipment foundations, etc. 
 
(6)  The topography and grades of all drainage installed or affected as 
part of the project construction. 
 
(7)  All changes, which result from contract modifications. 
 
(8)  Where contract drawings or specifications allow options, only the 
option selected for construction shall be shown on the as-built prints. 
 
(9)  All amendments to the contract drawings issued during the 
solicitation period shall be posted on the as-built drawings. 

 
c.  Protection of Records: The Contractor shall be responsible for the 

protection and safety of prints and CAD records until returned to the 
Contracting Officer.  Any drawings damaged or lost by the Contractor shall be 
satisfactorily replaced by the Contractor at his expense.   

 
d.  As-Built Updates: At the 25%, 50%, and 75% completion point in 

construction of this project (as determined by progress payments) the 
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Contractor shall update the CAD files of the project drawings in the 
appropriate CAD program to show as-built conditions as above, and submit one 
set of prints to the Contracting Officer for approval. The submission shall 
only include drawings that have incurred changes.  The intent of the 
submission is to demonstrate construction changes as marked on the progress 
as-builts, are being made in the CAD files at regular intervals.  Any required 
corrections shall be made by the Contractor before payment will be approved 
for this item. The Contractor must use the updated CAD record drawings to 
produce required prints.    

 

e. Preliminary Record Drawing Submittal:  At least 30 calendar days 
before the anticipated date of final acceptance inspection the Contractor 
shall deliver 2 copies of progress prints showing final as-built conditions 
to the Contracting Officer for review and approval.  These prints shall 
correctly show all the features of the project as it has been constructed, 
adding such additional drawings as may be necessary.   Drawings shall be 
printed from the CAD files updated in the appropriate CAD program.  Within 10 
days, the Government will provide the Contractor one set of prints indicating 
required corrections to the preliminary submittal.  The Contractor shall 
correct and resubmit within 5 days.  Any required subsequent review and 
resubmission periods shall each be accomplished within 5 days.  Upon 
Government approval of the preliminary submittal, the Contractor shall 
prepare final record drawings.     

 
f. Record Drawing Submission:  In the appropriate CAD program each 

drawing shall be marked with the words “RECORD DRAWING AS-BUILT” followed by 
the name of the Contractor in font which will print at least 3/16” high.  All 
revisions to the original contract drawings will be dated in the revision 
block.  All prints must be reproduced from the updated CAD files.  A minimum 
of 5 calendar days before the anticipated date of final acceptance inspection 
of the project the Contractor shall deliver to the Contracting Officer: 
 

Three (3) CD’s of CAD files of Record Drawings.   
 One (1) copy of prints of Record Drawings. 
 
Failure to make an acceptable submission of Record Drawings will delay the 
Final Acceptance Inspection for the project and will be cause for withholding 
any payment due the Contractor under this contract.  

 
g.  Property: All paper prints, reproducible drawings and CAD files 

will become property of the Government upon final approval.  Approval and 
acceptance of the final record drawings will be accomplished before final 
payment is made to the Contractor. 
  

h.  Payment:  No separate payment will be made for the as-built and 
record drawings or updating of CAD files required under this contract, and 
all costs in connection therewith shall be considered a subsidiary obligation 
of the Contractor. 
 

00800.10  PHYSICAL DATA. Data and information furnished or referred to below 
is for the Contractor's information. The Government will not be responsible 
for any interpretation of or conclusion drawn from the data or information by 
the Contractor.  
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a.  Weather Conditions:  Climatological data determined from records of 
the U.S. Weather Bureau Station, USMA, West Point, NY: 
 

Mean Annual Temperature:   51.9 degrees F 
Mean Annual Precipitation:   46.1 inches 

 
See also paragraph 0800.14, DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME 
EXTENSIONS FOR UNUSUALLY SEVERE WEATHER). 

 
b. Transportation Facilities:  

 
(1)  Railroads: Conrail serves the locality of the proposed work. The 
Contractor shall make all arrangements at his expense for the use of 
sidings necessary for the delivery of materials, equipment, supplies, and 
other facilities required for completion of the work. The Contractor's use 
of sidings must be arranged so as not to interrupt or delay the operation 
of the Military reservation. 
 
(2)  Highways and Roads:  Routes US #9W and NYS #293 serve the locality of 
the proposed work. Roads within the military reservation proposed to be 
used by the Contractor, shall be subject to prior approval of the Post 
authorities and such roads, if used, shall be maintained throughout 
construction and shall be restored to as good condition as existed prior 
to their use.  The Contractor shall also construct such temporary haul 
roads and bridges as may be necessary for the conduct of his work. Any 
such temporary construction shall be restored to its original condition.  
All costs for the use of existing transportation facilities, for the 
construction of temporary facilities, and for maintenance, repair, removal 
and restoration shall be borne by the Contractor. 

 
00800.11  AVAILABILITY AND USE OF UTILITY SERVICES. 
 

a. The Government shall make all reasonable amounts of utilities, 
except for electric for temporary heat, available to the Contractor from 
existing outlets and supplies, as specified below.   
 

b. The Contractor, at its expense and in a workmanlike manner 
satisfactory to the Contracting Officer, shall install and maintain all 
necessary temporary connections and distribution lines, and all meters 
required to measure the amount of each utility used for the purpose of 
determining charges.  Before final acceptance of the work by the Government, 
the Contractor shall remove all temporary connections, distribution lines, 
meters and associated paraphernalia. 

 
c. Temporary Heating: 

 
(1) The Contractor shall be responsible to provide heat and maintain 
building temperature at 55 degrees F, 24 hours a day for areas of work, 
24 hours a day for the duration of the contract. Electric heat shall 
require Contracting Officer approval.  Open flame heaters are 
prohibited. 
 

(2) Government steam from existing supply lines is available, but shall be 
controlled and conserved through the use of a heating system. The Contractor 
shall pay the government for the use of steam at the prevailing rate listed 
in the contract.  The Contractor has the option to install at the initiation 
of the project, a temporary meter for this purpose, or install a permanent 
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meter, as required in the drawings and technical provision of the contract, 
which shall become the property of the Government. 
  

d.  The prevailing rates that will be charged to the Contractor for 
utility usage will be as follows: 
 

GAS: NOT AVAILABLE   ELECTRIC:   $0.1449/KWH 
Water:   $1.33/1000 GAL   Steam:   $10.03/1000 LBS 

 
e.  The Contractor will be charged a flat rate of $2,000 per month for 

utilities, if the meters and distribution lines required in paragraph (b) 
above are not installed.  
 

f.  All costs associated with the above rates are the Contractor's 
responsibility and shall be included in the Base Bid price. 
 
00800.12  RECORDS OF SCRAP OR SALVAGE.   
 

a.  The Contractor shall maintain adequate property control records for 
all materials or equipment specified to be salvaged. These records may be in 
accordance with the Contractor's system of property control, if approved by 
the property administrator. The Contractor shall be responsible for the 
adequate storage of all salvaged materials and equipment and shall replace, 
at no cost to the Government, all salvage materials and equipment which are 
broken or damaged during salvage operations as the result of negligence, or 
while in his care.  
 
 b.   The Chief, Property and Accounting Section, US Army Engineer 
District, NY, Federal Building, 26 Federal Plaza, NY, NY 10278-0090 is 
designated as Property Administrator in connection with the contract. 
   

c.  The following items shall be salvaged by the Contractor and turned 
over to the Government:  
 

(1) Site signage:  Contractor shall salvage, clean and deliver all 
traffic and directional signs within the work site to the Government at 
Building 667 (DHPW Sign Shop).  
 
(2) Light Standards and Luminaries: Contractor shall salvage and 
deliver all light standards to the Government at the DHPW Electrical 
shop salvage yard in the vicinity of the Post Motor Pool. 
 
(3)  General Patton Statuary:  Contractor shall salvage and deliver the 
General Patton Statuary to South Post (Pershing Center).  This includes 
the stone pedestal. 
 
(4)  Class of 1915 Memorial:  Contractor shall salvage and deliver the 
Class of 1915 Memorial to Eisenhower Hall.  The benches and water 
fountain shall be removed and disposed of. 
 
(5)  Iron post and chain:  Contractor shall salvage and deliver excess 
iron posts and chain to on-site Government representative. 
 
(6)  BEST lock cores:  Contractor shall salvage and deliver all lock 
cores to on-site Government representative.  
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(7)  Pavers and Curbs:  Contractor shall salvage and deliver excess pavers 
and curbs to the on-site Government representative. 
    
00800.13  IDENTIFICATION OF GOVERNMENT FURNISHED EQUIPMENT.  
 

a. The Government will furnish to the Contractor the property 
identified in the Schedule to be incorporated or installed into the work or 
used in performing the contract.  The listed property will be furnished 
f.o.b. railroad cars at the place specified in the contract Schedule or 
f.o.b. truck at the project site.  The Contractor is required to accept 
delivery, pay any demurrage or detention charges, and unload and transport 
the property to the job site at its own expense.  When the property is 
delivered, the Contractor shall verify its quantity and condition and 
acknowledge receipt in writing to the Contracting Officer.  The Contractor 
shall also report in writing to the Contracting Officer within 24 hours of 
delivery any damage to or shortage of the property as received.  All such 
property shall be installed or incorporated into the work at the expense of 
the Contractor, unless otherwise indicated in this contract.  

 
00800.14  CONSTRUCTION PROJECT SIGNS AND BULLENTIN BOARD.   
 

a.  The Contractor shall construct two project signs for each work 
site; one for project identification and the other to show on-the-job safety 
performance.   

 
b.  Sample sign drawings together with mounting and fabrication details 

are provided at the end of this section.  The signs shall be erected as soon 
as possible and within 15 calendar days after the date of Notice to Proceed. 
 

c.  The two signs are to be displayed side by side and mounted for 
reading by passing viewers. The exact placement location will be as 
designated by the Contracting Officer. 
 

d.  Panels are to be fabricated using HDO (High Density Overlay) 
plywood with dimensional lumber uprights and bracing. The sign faces shall be 
non-reflective vinyl. 
 

e.  All legends are to be die-cut or computer cut in the sizes and 
typefaces specified and applied to the white panel background following the 
graphic formats shown on the attached sheets. The Communications Red panel on 
the left side of the construction project sign with the Corps signature 
(reverse version) shall be screen printed onto the white background. 

 
f.  Immediately upon beginning of work, the Contractor shall provide a 

weatherproof glass-covered bulletin board not less than 915 by 120 mm in size 
for displaying the Equal Opportunity Employment poster, a copy of the wage 
decision contained in the contract, Wage Rate Information poster, and other 
information approved by the Contracting Officer.  The bulletin board shall be 
located at the project site in a conspicuous place easily accessible to all 
employees, as approved by the Contracting Officer.  Legible copies of the 
above information shall be displayed until work is completed. 
 

g.  No separate payment will be made for erecting and maintaining the 
project signs or bulletin boards, and all costs in connection therewith will 
be considered the obligation of the Contractor.  Upon completion of the 
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project, the Contractor shall remove the signs and bulletin board from the 
work site. 
            
00800.15  DEFAULT (FIXED-PRICE CONSTRUCTION) (TIME EXTENSIONS FOR UNUSUALLY 
SEVERE WEATHER. 
 

a.  This provision specifies the procedure for the determination of 
time extensions for unusually severe weather in accordance with the contract 
clause titled DEFAULT (FIXED-PRICE CONSTRUCTION). The listing below defines 
the monthly-anticipated adverse weather for the contract period and is based 
upon NOAA or similar data for the geographic location of the project.  In 
order for the Contracting Officer to award a time extension under this 
clause, the following conditions must be satisfied: 
 

(1)  The weather experienced at the project site during the 
contract period must be found to be unusually severe, that is, 
more severe than the adverse weather anticipated for the project 
location during any given month. 

 
(2)  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and 
without the fault or negligence of the Contractor. 

 
 STATION LOCATION:  USMA, West Point, NY 
  
 MONTHLY ANTICIPATED ADVERSE WEATHER CALENDAR DAYS 
 
 JAN   FEB   MAR   APR   MAY  JUN  JUL   AUG   SEP  OCT   NOV   DEC 
 (8)   (7)   (7)   (9)   (9)  (8)  (5)   (7)   (5)  (8)   (6)   (9) 
 

b.  Upon acknowledgment of the Notice to Proceed (NTP) and continuing 
throughout the contract, the contractor will record on the daily CQC report, 
the occurrence of adverse weather and resultant impact to normally scheduled 
work.  The above schedule of anticipated adverse weather will constitute the 
base line for monthly (or portion thereby) weather time evaluations. Actual 
adverse weather days will be required on a Calendar day basis (include 
weekends and holidays) and compared to the monthly-anticipated adverse 
weather in subparagraph "a" above.  For purposes of subparagraph "d" the term 
actual adverse weather days shall include days impacted by actual adverse 
weather days. 
 

c.  The number of actual adverse weather days shall be calculated 
chronologically from the first to the last day in each month.  Once the 
number of actual adverse weather days anticipated in subparagraph "a" above 
have been incurred, the Contracting Officer will examine any subsequently 
occurring adverse weather days to determine whether a Contractor is entitled 
to a time extension. These subsequently occurring adverse weather days must 
prevent work for 50 percent or more of the Contractor's workday and delay 
work critical to the timely completion of the project.  The Contracting 
Officer will convert any delays meeting the above requirements to Calendar 
days and issue a modification in accordance with the clause titled DEFAULT 
(FIXED-PRICE CONSTRUCTION). 
 

d.  The Contractor's schedule must reflect the above anticipated 
adverse weather delays on all weather dependent activities. 
 
00800.16  EMPLOYEE AND VEHICLE IDENTIFICATION. 
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a. The Contractor shall be responsible for furnishing to each employee 

and for requiring each employee engaged on the work to display such 
identification as may be approved and directed by the Contracting Officer.  
All prescribed identification shall immediately be delivered to the 
Contracting Officer for cancellation upon release of any employees.  The photo 
identification badges shall be photo plastic laminate with a bright orange bar 
at the top.  The badges shall indicate the project name, prime contractor 
name, subcontractor name, badge no., employee's signature and photograph.  
These badges will be supplied to all employees including subcontractors.  All 
personnel working on the project must be in possession of their contractor 
badges at all times.  When required by the Contracting Officer, the Contractor 
shall obtain and submit fingerprints of all persons employed or to be employed 
on the project.   

 
b. The Contractor and subcontractors shall register all company and 

private vehicles that will be used in the execution of this contract with the 
Installation Provost Marshall's office prior to start of work by the 
Contractor/subcontractor.  The Contractor shall submit a list of such 
vehicles to the Contracting Officer identifying them by vehicle number, 
vehicle license number, registration (where registered and expiration of 
registration), and insurance coverage.  All Contractor/subcontractor 
employees working under this contract shall comply with the Installation 
Traffic Regulations.  All contractor vehicles are subject to random searches. 
 
00800.17  FIELD OFFICES. The Contractor shall provide and maintain 
administrative field office facilities within the construction area at the 
designated site.  Government office and warehouse facilities will not be 
available to the Contractor's personnel.  Additionally, the Contractor shall 
furnish, set-up, and maintain a Government field office in the Contractor's 
staging area along with two parking spaces reserved for Government use only.  
The field office shall be fully equipped with office furnishings and 
equipment as described below.  Janitorial services shall be provided a 
minimum of twice weekly.  The Contractor shall provide approved sanitary 
facilities and drinking water.  The field office, furnishings, and equipment 
will be returned to the Contractor at the end of the project and removed from 
the project site.  No separate payment will be made for providing the field 
office, furnishings and equipment. 
 
 a.  Field offices:  Trailers provided and used by the Contractor shall 
present a clean and neat exterior appearance and shall be in a state of good 
repair.  Trailers, which, in the opinion of the Contracting Officer, require 
exterior painting or maintenance, will not be allowed on the Installation.  
The trailer shall be a minimum of 66 square meters (720 square feet) with a 
minimum of 2 meters (7 feet) headroom.  Trailers shall be equipped with 
approved electrical wiring, at least one double convenience outlet and the 
required switches and fuses to provide 110-220 volt power.  The trailer shall 
be waterproof, shall have a minimum of two doors, electric lights, a battery 
operated smoke detector alarm, a sufficient number of screened and adjustable  
windows with blinds for adequate light and ventilation.  Windows and doors 
shall be capable of being locked with dead bolt type locking devices or a 
padlock and heavy-duty hasp bolted to the door.  Door hinge pins shall be 
non-removable.  Windows shall be arranged to open and to be securely fastened 
from the inside.  Electrical lighting shall be sufficient for office use with 
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power and electrical outlets sufficient to support office equipment described 
in this paragraph.  Heating and air conditioning shall be provided.  In warm 
weather, air conditioning capable of maintaining the office at 50 percent 
relative humidity and a room temperature 11 degrees C (20 degrees F) below 
the outside temperature when the outside temperature is 35 degrees C (95 
degrees F) or above, shall be furnished.  Necessary power, telephone and 
internet services to support building and office equipment shall be furnished 
by the Contractor.     
 

b.  Furnishings:  The following office furnishings shall be provided: 
 
(1)  Four lockable legal sized four-drawer filing cabinets. 
 
(2)  Three work desks/stations and ergonomically designed chairs. 
 
(3)  One drawing/drafting table with chair. 
 
(4)  Three trash receptacles. 
 
c.  Equipment:  The office equipment listed below shall be provided by 

the Contractor and shall be set-up and connected to required services for 
operation:  
 

(1)  One copier  (Konica Model 2125 with sorter and auto feeder or 
approved equal). 
 
(2)  One color scanner/fax/printer/copier (HP OfficeJet d 155xi or 
approved equal). 
 
(3)  Three personnel computer systems having the following minimum 
hardware and software capabilities:  

 
Processor:  Pentium IV or equal running at 2.0 GHz or better  
Memory:  High speed cache memory controller with at least 512 KB L2 
Pipeline Burst Cache and 512MB SDRAM 
Storage:  60 GB Hard Drive with 9 ms access time 
Drive Bays:  3.5-inch 1.44 MB diskette drive 
   5.25-inch CD-RW Drive 
   5.25-inch CD ROM 
USB Ports:  Front and rear 
Graphics Card:  Single Analog VGA support (AGP 4X) 
Monitor:  17" Single Analog VGA:  1920 x 1200 @ 75 Hz 
Operating System/Software:  MS Office Windows 2000 Professional/Office 
Suite, Adobe Acrobat Reader, Norton Antivirus Software and periodic 
updates, TCP/IP Network Protocol, AutoCAD 2000 
Modem:  V.90 56 KB Baud (dial-up)/ 10/100MB 3COM net card (network 
connection) 
Network Card:  10Base-T Ethernet Network Interface Card (NIC) 
Sound Card with speakers 
Mouse:  2 button with scroll and mouse pad 
Keyboard:  Enhanced 101 keyboard 
Surge protector:  six-outlet 

Printer:  HP LaserJet 4100 Series printer or approved equal 
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Signature Card Reader:  Signature card reader (Gradkell part number- 
050-0300, Phone #: (256)722-8585 ext 37) 
DSL Cable or Modem Service:  Business DSL or Cable modem service with 
all required equipment (modems, filters, etc.).  DSL service shall be 
1.5Mbps downstream/384Kbps upstream.  Service shall utilize a Static IP 
address for the connection.  DSL or Cable Modem service shall be a 
dedicated service, and this line shall not be shared with any other 
users (ie Contractor's Field Office Trailer and USACE Field Office 
Trailer shall not utilize the same DSL or Cable Modem line via an 
Ethernet Switch/Hub). 
 
(4)  One 3 Mega Pixel digital camera with 2x optical zoom, built in 
flash, direct PC connection or a docking station for downloading 
images, rechargeable batteries or AC adapter with thumbnail playback on 
the camera's LCD viewfinder. 
 
(5)  Three combination telephone/answering machines.  The Contractor 
shall provide separate lines for the fax machine, telephones and 
computers connections. 
 
(6)  One first aid kit.  As a minimum the kit will include antiseptic 
kit, eyewash solution, bandages, insect sting medication, aspirin and 
acetaminophen, and coldpack. 
 
(7)  One fire extinguisher type as required for size of trailer/office. 
 
(8)  One compact refrigerator, minimum size 0.1 cubic meters (3.6 cubic 
feet). 

 
d.  Computer Security requirements.  The Contractor shall agree to 

accept responsibilities and comply with procedures indicated below in 
connection with the furnishing of Contractor-owned computers for use by 
Government personnel in accordance with contract requirements.    

 
(1)  The computers will be dedicated exclusively for Government use.  
Contractor shall not use any computer it supplies which is designated 
for use by the Government.  The Contractor shall assure that the 
Central Processing Unit (CPU) is electronically isolated from the 
Contractor's and not inter-connected via Local Area Network (LAN).     
 
(2)  If the CPU hard drive fails,  the Government will furnish an 
equivalent hard drive to the owner of the computer, and the old hard-
drive will be returned to the Government. The Contractor shall not 
remove any hard drive nor proceed with any repair of the computer 
unless an authorized Government employee witnesses and approves the 
repair. 
 
(3)  At the time of return of the computer, the Contractor will allow 
the Government to first remove all information from the hard drive. 
 
(4)  The Contractor agrees to provide a written certification signed by 
an authorized officer of the company agreeing to the above policy.  

 
00800.18  PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS.  In addition to 
the requirements contained in contract clause titled PAYMENTS UNDER FIXED-



W912DS-05-R-0005 

PRICE CONSTRUCTION CONTRACTS, and PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS 
and Specification Section 01320, PROJECT SCHEDULE:  NETWORK ANALYSIS SYSTEM 
the following will apply to all payments made under this contract: 
 

a.  At the time of submission of the project schedule, the Contractor 
shall submit for approval by the Contracting Officer or his authorized 
representative a breakdown of the contract work which shall be to the degree 
of detail required by the Contracting Officer or his representative to effect 
reasonable progress payments. The Contracting Officer or his representative 
will review this breakdown within 30 calendar days after receipt and either 
advise the Contractor that it is approved or disapproved, and if disapproved 
the reasons for disapproval.  Only after the breakdown is approved will any 
payment invoice be accepted from the Contractor. The Contracting Officer can 
determine it is in the best interest of the Government to make payment 
without an approved breakdown, however, in no case will more than 10% of the 
contract amount be paid unless the breakdown is approved. 
 

b. The Contractor shall submit requests for payment through submission 
of a proper invoice to the office or person(s) designated in subparagraph 
(c). For purposes of payment a "proper invoice" is defined as the following: 
 

(1)  An estimate of the work completed in accordance with the approved 
breakdown indicating the percentage of work of each item and the 
associated costs. 

 
 (2)  A properly completed ENG Form 93 and 93a (where required). 
 

(3)  All contractual submissions indicated elsewhere in this contract 
to be submitted with payment, such as updated progress schedules, 
updated submittal registers, etc. 

 
(4)  The following certification executed by a responsible official of 
the organization authorized to bind the firm.  A "responsible official" 
is either a corporate officer, partner, or owner, in the case of a sole 
proprietorship. 

 
 I hereby certify, to the best of my knowledge and belief, that: 
 

(1)  The amounts requested are only for performance in accordance with 
the specifications, terms and conditions of the contract; 

 
(2)  Payments to subcontractors and suppliers have been made from 
previous payments received under the contract, and timely payments will 
be made from the proceeds of the payment covered by this certification, 
in accordance with subcontract requirements and the requirements of 
Chapter 39 of Title 31, United States Code; and 

 
(3)  This request for progress payments does not include any amounts, 
which the prime Contractor intends to withhold or retain from a 
subcontractor or supplier in accordance with the terms and conditions 
of the subcontract; 
 
(4)  This certification is not to be construed as final acceptance of a 
subcontractor's performance; and  
 
(5)  All required prime and subcontractor payrolls have been submitted. 
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________________________________________________________ 
 (Name)  

________________________________________________________ 
 (Title) 

________________________________________________________   
 (Date) 
 

c.  The Government will designate the office or person(s) who shall 
first receive the invoice submissions and the Contractor shall be so notified 
at the pre-construction conference. In addition to the designated Project 
Engineer, the Contractor shall at the same time submit one copy of the 
detailed breakdown and the ENG Form 93 and 93a to the Area Engineer. 
 

d.  The Government representative will return any request for payment 
that is deemed improper within 7 days of receipt and will specify the 
defects. If the defect concerns a disagreement as to the amount of work 
performed and/or the amount of the payment being submitted, the Government 
and the Contractor's representative will meet to resolve the differences and 
reach agreement.  Upon agreement, the Contractor shall submit a new breakdown 
and ENG Form 93 and 93a and any other submissions requiring correction. These 
shall be incorporated with the previous submittal and will then constitute a 
proper invoice. 
 

e.  If agreement cannot be reached, the Government will determine the 
proper amount per contract clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS and process the payment accordingly. In this event, a "proper 
invoice" for prompt payment purposes will not have been submitted to the 
Government. 
 

f.  The Government will pay the Contractor in accordance with the 
following time frames: 
 

(1)  Progress Payments.  From the date a "proper invoice" is received, 
in accordance with subparagraphs b and d, the Government will issue a 
check within 14 calendar days. 
 
(2)  Reduction in Retainage Payment.  If during the course of the 
contract, a reduction in retainage payment is required, the Government 
will issue a check within 14 calendar days after the approval of the 
release to the Contractor by the Contracting Officer or his authorized 
representative. 
 

(3)  Final Payment.  A final payment request will not be considered valid 
until the Contractor has fulfilled all contract requirements including all 
administrative items, as-built’s, training, payrolls, warranties, etc. and 
has submitted a release of claims.  When the Contractor has fulfilled all 
contract requirements and a "proper invoice" has been submitted, the 
Government shall issue a check within 14 days from the date of acceptance of 
the project by the Contracting Officer. 
 
00800.19  HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA.   
 

a. "Hazardous material," includes any material defined as hazardous 
under the latest version of Federal Standard No. 313 (including revisions 
adopted during the term of the contract). 
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b.  The Contractor shall submit, a Material Safety Data Sheet, (OUS 
Department of Labor Form OSHA 174) meeting the requirements of 29 CFR 
1910.1200(g) and the latest version of Federal Standard No. 313, for all 
hazardous material 5 days before delivery of the material, whether or not the 
Contractor is the manufacturer of these items. This obligation applies to all 
materials delivered under this contract that will involve exposure to 
hazardous materials or items containing these materials. 

 
c.  Neither the requirements of contract clause titled HAZARDOUS 

MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA nor any act or failure to 
act by the Government shall relieve the Contractor of any responsibility or 
liability for the safety of Government, Contractor, or subcontractor 
personnel or property. 

 
d.  Nothing contained in this contract clause titled HAZARDOUS MATERIAL 

IDENTIFICATION AND MATERIAL SAFETY DATA shall relieve the Contractor from 
complying with applicable Federal, State, and local laws, codes, ordinances, 
and regulations (including the obtaining of licenses and permits) in 
connection with hazardous material. 

 

e.  The Government’s rights in data furnished under this contract with 
respect to hazardous material are as follows: 

(1) To use, duplicate and disclose any data to which this clause is 
applicable. The purposes of this right are to (i) Apprise personnel of 
the hazards to which they may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials; (ii) Obtain medical 
treatment for those affected by the material; and (iii) Have others use, 
duplicate, and disclose the data for the Government for these purposes. 

(2) To use, duplicate, and disclose data furnished under this clause, in 
accordance with subparagraph (h)(1) of this clause, in precedence over 
any other clause of this contract providing for rights in data. 

(3) The Government is not precluded from using similar or identical data 
acquired from other sources. 

 f.  The Contractor shall insert this requirement, including this 
paragraph (f), with appropriate changes in the designation of the parties, in 
subcontracts at any tier (including purchase designations or purchase orders) 
under this contract involving hazardous material. 
 
00800.20  SPECIAL SCHEDULING REQUIREMENTS FOR MECHANICAL AND ELECTRICAL 
SYSTEMS.  In reference to the contract clause entitled "PAYMENTS UNDER FIXED-
PRICE CONSTRUCTION CONTRACTS", see SECTION 01452 TESTING FOR MECHANICAL AND 
ELECTRICAL SYSTEMS for additional scheduling requirements for such systems.  
 
00800.21 PRECONSTRUCTION CONFERENCE. 
 

a.  A preconstruction conference will be arranged by the Contracting 
Officer, or the Contracting Officer's Representative, after award of the 
contract and before commencement of work.  The Contracting Officer’s 
Representative will notify the Contractor of the time and date set for the 
meeting.  At this conference, the Contractor will be oriented with respect to 
Government procedures and line of authority, contractual, administrative, and 
construction matters.  Additionally, a schedule of required submittals will 
be discussed. 
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      b.  The Contractor shall bring to this conference the following items 
in either completed or draft form: 
 

- The Contractor’s order of work 
- Accident Prevention Plan 
- Quality Control Plan 
- Superintendent Appointment Letter 
- Subcontractors List 

 
00800.22  CONSTRUCTION COLOR BOARD SUBMITTALS.  The Contractor shall submit 1 
set of color boards depicting the samples of all finish materials.  The color 
board (finishes sample submittal package) shall include all visible exterior 
and interior materials and finishes that are part of the building (and/or 
structure) or built-in items provided under this contract.  The color boards 
shall be delivered to Contracting Officer.  The Contractor shall furnish his 
color board submittal within 160 days after receipt of the notice to proceed, 
but more than 30 days prior to ordering finish materials.  The colors listed 
in the specifications or drawings are for reference only.  The final 
selection of colors will be made after submittal of the color boards.  The 
Contractor should obtain approval of his entire color board submission before 
beginning any work involving finishes.  The Contractor shall use the 
following format when assembling the color boards. 
 

a.  Provide the samples on 8 ½ X 11 inch board modules with a maximum 
spread of 25 ½ X 33 inches for foldouts.  Label the modules with the project 
titles and design them to fit in a standard loose leaf, three-post binder.  
The modules should support and anchor all samples.  Anchor large or heavy 
samples with mechanical fasteners. 

 
b.  Organize the submittals in a logical manner to allow a fast review.  

Write descriptions and explanations clearly.  Drawings and photographs must 
be clear and concise. 
 

c.  Organize samples by scheme with a separate scheme for each room or 
for groups of rooms with the same scheme.  Coordinate the schemes by room 
names and numbers shown on the architectural floor plans and room finish and 
color schedule.  Include floor plans and schedules in modules. 

 
d.  Indicate true pattern color and texture for interior material and 

finish samples.  Carpet samples should be large enough to indicate a complete 
pattern or design, but not less than 3 by 5 inches. 

 
e.  Include color/finish pattern and texture for exterior materials and 

finishes. 

 
f.  Provide at least a 6 X 6 inch sample where either interior or 

exterior special finishes, such as architectural concrete or pre-finished 
textured metal panels, are required. 
 
00800.23  ROAD CLOSURES AND UTILITY OUTAGES. 
 

a.  Utility Outages: 
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(1)  The Contractor is advised that the existing utilities service other 
buildings or areas adjacent to the specific work sites.  These buildings 
will be active and utilized for the entire period of this contract.  The 
Contractor shall maintain all utilities and systems operational at all 
times except outages approved by the Contracting Officer. 

 
(2)  All utility outages shall be scheduled by the Contractor and 
approved by the Contracting Officer.  No outage will be approved which 
will adversely affect the current operation or mission accomplishment.  
Outages shall only be approved to perform tie-ins of new or temporary 
utilities to existing lines. The Contractor shall request, in writing, 
the Contracting Officers approval, of any proposed outages at least 14 
calendar days prior to the date of the proposed outage.  The Contractor 
shall also be responsible for any repairs or start-up procedures in the 
affected facilities caused by the outages.  The Contractor shall 
coordinate with the Contracting Officer and representatives of the 
Installation regarding the work that the Contractor must accomplish in 
various buildings to re-establish the utilities to proper working 
conditions.  The request for the approval of a utility outage shall 
include, at minimum, the following: description of the utility; time and 
duration of the outage; areas and systems affected; proof that all 
preparatory work is complete; proof that all necessary materials, 
equipment and manpower are in place; utility lines have been verified; 
and a contingency plan is in place. 

   
(3)  Times frames during which the Contracting Officer may approve 
utility outages:   

 
Electrical Services: 
2200 to 0400 hours, Monday – Friday (daily) 

 
Domestic Water (Hot and Cold): 
2200 to 0400 hours, Monday – Friday  

 
Fuel (Natural) Gas: 
2200 to 0400 hours, Monday – Friday (daily) 

 
Sanitary Drainage: 
2200 to 0400 hours, Monday – Friday (daily) 

 
Steam: 
2200 to 0400 hours, Monday – Friday (daily) subject to heating/cooling 
requirements. 
Steam tie-in at Tunnel – During annual shutdown in June 

 
Fire Detection/Alarm: 
0700 to 1400 hours, Monday – Friday.  Maximum duration of two (2) 
hours, subject to contingency plan. 

 
Fire Protection Systems: 
0700 to 1400 hours, Monday – Friday.  Maximum duration of two (2) 
hours, subject to contingency plan. 
 
HVAC: 
1000 to 1400 hours, Monday – Friday.  Maximum duration of four (4) 
hours, subject to heating/cooling requirements. 
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Telecommunications (telephone, LAN, CATV): 
2200 to 0400 hours, Monday – Friday. Maximum duration of four (4) 
hours.  
 
(4)  The Contractor shall have on-site all materials, equipment, 
manpower, etc. to complete all work during the approved duration of the 
outage.  All utilities and systems shall be fully tested and 
operational prior to the end of the approved outage.  Unscheduled 
outages shall be repaired immediately.  Repairs and corrective actions 
shall proceed continuously in a diligent manner until all services and 
utilities are restored to their original condition. 

 

b.  Road Closures:  Road closures shall not be allowed.  Utility 
installations that affect the roads shall be accomplished in manner to 
provide through-traffic at all times.  In this regard, the Contractor shall 
provide plates, install utilities in one half of the road at one time; 
provide temporary access, etc.  The Contractor shall submit to the 
Contracting Officer, a proposed plan indicating how the work is to be 
performed in road areas and how through-traffic will be maintained.  The 
Contractor shall provide temporary protection, signage, flagmen and traffic 
controls to maintain free vehicular movement as shown on the plans.  
Temporary protection, signage and traffic controls shall comply with New York 
State Department of Transportation requirements.  The plan shall be submitted 
30 calendar days prior to initiating any work in the affected road access.  
No work shall take place until the Contracting Officer approves the plan.  
The Contractor shall notify the Contracting Officer, at a minimum of the one-
week in advance, prior to any disruption in parking or traffic flow. 

 
00800.24  ACCESS ROUTES, CONTRACTOR AREAS, DELIVERY AND VISITOR CONTROL. 
 

a.  The Contractor will only be allowed to access the installation 
through Stony Gate.  Contractor's personnel and construction equipment will 
not be permitted in any place other than what is designated on the Staging 
Plan, C-002 and the Existing Conditions Plan, A001-AR unless specifically 
authorized by the Contracting Officer.  The "Limit of Contract", "Contract 
Limit" or "Construction Limit" lines as well as all areas outside of the limit 
of work lines as approved by the Contracting Officer may change according to 
the phasing requirements specified in the contract documents.  A request for 
authorization to use alternate limited access shall be made by the Contractor 
to the Contracting Officer at least 7 calendar days in advance. 

 
b.  The Contractor shall utilize the areas indicated on Drawing C-002 

for his daily staging. The contractor shall provide a construction fence 
surrounding these areas as indicated on the contract drawings.   The 
contractor will remove the construction fence at completion of the job and 
restore any areas disturbed by the fence.  Trailers, materials, or equipment 
shall not be placed or stored outside the fenced area unless such trailers, 
materials or equipment are assigned a separate and distant storage area by the 
Contracting Officer away from the vicinity of the staging area but within 
military boundaries.  Trailer, equipment, or materials shall not be open to 
public view with the exception of those items, which are in support of ongoing 
work on any given day.  Materials shall not be stockpiled outside the fence in 
preparation for the next day’s work.  At the end of each work day mobile 
equipment, such as tractors, wheeled lifting equipment, cranes, backhoes and 
like equipment, shall be parked within the fenced area.  The following shall 
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remain fully accessible: sally ports, hydrants, standpipes and access ways.  
The Contractor shall be responsible for all temporary connections (power, 
water telephone, etc.) to the staging area.  The Contractor shall maintain the 
area in a clean and neat condition.  Parking for Contractor's employees within 
the staging area is subject to Contracting Officer approval.  Contractor's 
employees parking will be limited to a remote site.  The Contractor shall be 
responsible for transporting employees to the project site.  The Contractor 
will return all disturbed areas to their original condition unless 
specifically authorized by the Contracting Officer.   

 
c.  Additional off-site storage areas, if available, may be provided by 

the Government upon request from the Contractor at no additional cost.  The 
Contractor must maintain all necessary security of his materials and supplies 
at this off-site location. 
 

d.  The Contractor shall be responsible for the control of material 
deliveries, vendors, suppliers, prospective employees and other authorized 
personnel entering the project area as relates to this contract.  The 
Contractor shall install signs at entrances to the project directing 
deliveries and visitors to the proper entry points. 
 

e.  The Contractor shall be permitted to utilize the area for material 
storage and unloading, material hoists, rubbish containers, rubbish chutes 
(if any), temporary office and personnel dressing facilities, and all other 
items required for staging. Contractor shall maintain the grounds within his 
area. Grass and weeds shall be cut at least weekly during the growing season.  
The Contractor shall assume full responsibility for the protection and 
safekeeping of materials under this contract, stored on site.  The Contractor 
shall move any stored materials that interfere with operations of the 
Government. 

 
f.  The Contractor shall provide chemical toilets for his personnel in 

the staging areas, and shall be responsible for cleaning and servicing these 
toilets in accordance with pertinent health regulations and assure a 
frequency of service as required to prevent odors or other nuisance.  Use of 
toilet facilities by Contractor’s employees within surrounding buildings will 
not be permitted. 

 
g.  The Contractor shall provide weather tight and waterproof storage 

facilities for all materials stored at the site and required to be 
incorporated into the work. 
 

h.  The Contractor shall remove rubbish containers when full or every 2 
weeks which ever comes first. 
 

i.  The color of dumpsters, trailers, and storage sheds and portable 
latrines shall be approved by the Contracting Officer. 
 

j.  All materials, trailers, and storage sheds in staging and 
construction areas shall be elevated and stored a minimum of 3 feet from any 
structure or fixed object.  Trailers shall have doors on both ends. 
 

k.  Contractor shall limit employees to his work site. 
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00800.25 EXISTING PARKING.  The existing parking for visitors and 
Government employees shall not be used by the Contractor.  No contractor or 
subcontractor employee parking is available near the immediate facility. 

 
00800.26  MAINTENANCE OF ACCESS ROADS. 
 

a.  The Contractor shall be responsible for the maintenance of access 
roads between the site staging areas and the construction site.  Maintenance 
of access roads shall include snow removal. The Contractor shall remove snow 
piles and rows when they affect safety, hamper emergency and fire vehicles, 
or block proper drainage. 
 

b.  The Contractor shall provide and allow full access to the project 
site to all traffic, except as noted, to other contractors and authorized 
personnel as designated by the Contracting Officer. 
 

c.  The Contractor shall not inflict damage upon land properties, roads 
outside the authorized construction areas by unwarranted entry upon, driving 
over curbs, passage through, damage to or disposal of, material on such land 
or property, or overloading of roads. The Contractor may make a separate 
agreement with any other party, regarding the use of, or right to, land or 
facilities outside the Installation.  If such an agreement is made, it shall 
be in writing and a copy shall be furnished to the Contracting Officer. The 
Contractor shall hold and save the Government, its officers and agents free 
from liability of any nature or kind arising from any trespassing or damage 
occasioned by Contractor operations. 
 
00800.27  FIRE PROTECTION.  The Contractor will provide fire protection in 
accordance with Section 9 of EM 385-1-1, US Army Corps of Engineers Safety 
and Health Requirements Manual. The Contractor's means of providing such 
protection will be included in his safety plan as required by the contract.  
The plan shall include fire exits and access routes during construction and 
during partial acceptance of the facilities, if any.  Although the US 
Military Academy, West Point Fire department and local departments with whom 
the US Military Academy has mutual aid agreements will respond to 
emergencies, the capabilities of these departments will be limited by their 
available equipment and access to the construction sites. The West Point Fire 
Department does not permit open flame heating devices or tar kettles on 
roofs. 
 
00800.28  SITE AND BUILDING SECURITY. 

 
a.  The Contractor shall be responsible for the security of the areas 

within the contract limits. When the Government takes possession of certain 
areas, the Contractor shall be responsible for the areas remaining under 
Contractor control. 

 
b.  The Contractor shall be responsible for furnishing an 

identification badge to each employee in accordance with paragraph titled 
IDENTIFICATION OF EMPLOYEES. The Contractor shall provide an updated list of 
all employees working on the site.  This list shall be provided on a monthly 
basis or when requested by the Contracting Office throughout the duration of 
this contract. 
 

c.  The Contractor shall submit a written Security Plan for the 
approval of the Contracting Officer no later than 30 calendar days after 



W912DS-05-R-0005 

receipt of the NTP. The plan will address the requirements stated above, the 
various contract technical and special requirements and the Installation 
Security regulations. The Security Plan will set operating procedures and 
organizational structure including designation of responsible individuals. 
 
00800.29  UTILITY VERIFICATION.  The contract drawings depict the general 
layout and elevations of all known utilities. The utility lines are presented 
for informational purposes only and shall be field verified by the Contractor 
prior to the start of any utility excavation work. The Contractor shall 
locate and determine elevations of all existing utilities that will be 
encountered during work and shall protect all such utilities from any 
possible damage during the progress of work.  The Contractor shall excavate 
by hand, in the vicinity of existing lines and operations. If damage should 
occur due to the Contractor's operations, repairs shall be made by qualified 
personnel at the Contractor's expense. 
 
00800.30 ARTIFACTS, PRESERVATION & PROTECTION OF HISTORICAL, ARCHAEOLOGICAL 
AND CULTURAL RESOURCES. 
 

a.  Any and all items of prehistoric, historic and military relics or 
memorabilia, which may be discovered in the course of the construction 
activities, shall remain the property of the Government.  Examples of such 
items include but are not limited to: printed matter or other papers, buttons, 
buckles, or fragments of uniforms, buried weapons, bayonets, sabers, cannon 
balls, ammunition, fragments of structures or foundations, in short any item 
of historical or archaeological value.  Federal legislation provides for the 
protection, preservation and collection of scientific, prehistorical, 
historical and archaeological data, including relics and specimens, which 
might otherwise be lost due to alteration of terrain or building features as a 
result of any federal construction project.  Any person who, without 
permission, injures, destroys, excavates, appropriates or removes any 
historical or prehistorical artifact, object of antiquity or archaeological 
resource from public lands of the United States is subject to arrest and 
penalty of law.  

  
b.  Cultural resources on Federal property are protected and managed by 

the Archaeological Resources Protection Act of 1979 and other applicable 
laws.  The Contractor shall exercise care so as not to disturb or damage 
artifacts or fossils (should any be uncovered) during the excavation 
operations.  Should the Contractor or any parties operating or associated 
with the performance of this contract discover evidence of possible 
scientific, prehistoric, historic or archaeological finds within the work 
limit lines or adjacent to work area shall immediately cease work at that 
location and notify the Contracting Officer, in accordance with USMA SOP 16-
1.  The Contractor shall provide the Contracting Officer with all information 
as to the specific location and nature of the findings.  USMA SOP 16.1 will 
be furnished to the Contractor at the pre-construction meeting.  The 
Contractor shall cooperate fully with the Contracting Officer in implementing 
the procedures of USMA SOP 16.1, except that all notifications by the 
Contractor shall be to the Contracting Officer and that all directions to the 
Contractor will be from the Contracting Officer.  Where appropriate by reason 
of discovery, the Contracting Officer may order delays in time of performance 
or changes in the work or both.  If such delays or changes are ordered, an 
equitable adjustment will be made in the contract in accordance with the 
applicable clauses of the contract. 
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c.  Archaeological monitoring requirements will be discussed during the 

coordination period described in Paragraph 00800.3, COORDINATION PERIOD.  
Archaeological monitoring consists of observations of construction excavation 
activities by a Government representative (an on-site archaeologist as 
designated by USMA) in order to identify, recover, protect, and/or document 
archaeological information or materials.  The Government representative point 
of contact will be provided to the Contractor during the coordination 
meeting.  All excavation activities within the construction limits will be 
monitored.  The Contractor shall coordinate and cooperate with the Government 
representative as required to ensure monitoring activities as deemed 
necessary by the Government representative are completed with minimal impact 
to the Contractors overall excavation activities.  The Government 
representative has the responsibility of ensuring the completion of 
archaeological monitoring of the excavation activities in accordance with the 
Memorandum of Agreement (MOA) between the USMA and the State Historic 
Preservation Office (SHPO) for this project.  Investigation of subsurface 
strata is required to meet the conditions of the MOA.  The depth to which the 
monitoring is undertaken will be field determined by the Government 
representative.  It is expected that the limits will be to the depth of 
native overburden material (material deemed to be undisturbed and/or 
deposited by nature).  The Contractor shall plan for the following activities 
by the Government representative in the main area(s) to be monitored: 

 
(1)  The representative will periodically request to enter excavations 

to record soil profiles through photography, drawings, notes, etc.  It is 
anticipated the representative will request to enter the excavation every two 
feet of vertical excavation and will complete activities within 15 to 30 
minutes.  The Contractor shall ensure the excavation meets safety 
requirements in accordance with Specification Section 01420, SAFETY prior to 
entry by the Government representative.   

 
(2)  If cultural material is observed, the representative will request 

to enter the excavation to collect (bag and marked for curation). 
 
(3)  The representative will periodically request to screen material 

classified as common excavation (all material except rock) that has been 
removed from the excavation.  The Contractor shall ensure excavated material 
is safely accessible by the representative through meeting the safety 
requirements in accordance with Specification Section 01420, SAFETY. 

 
It is assumed the Contractor will proceed with foundation and/or 

utility excavation activities in accordance with the approved project 
schedule (reference Specification Section 01310, PROJECT SCHEDULE:  NETWORK 
ANALYSIS SYSTEM).  The Contractor in the project schedule shall plan for 
activities by the Government representative.  The Contractor shall 
immediately notify the Contracting Officer when activities by the Government 
representative impact Contractor progress.  Notification shall be made within 
24 hours of the perceived impact. 
 

00800.31 CONNECTION WITH WORK OF OTHER CONTRACTS.  During the period of 
this contract, other contracts may be in force for the construction of 
other features of work on or adjacent to the site of work being 
accomplished under this contract.  The Contractor shall arrange his plant 
and shall schedule and perform the work as to effectively cooperate with 
all other contractors and Government agencies.  It is the Contractor's 
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responsibility to know the extent of the limits of his contract.  No direct 
or extra compensation will be allowed on account the cooperation required. 

 
a.  At all points of connection with work of other contracts, the 

Contract shall coordinate, as required, with the adjoining contracting to 
insure proper and timely connections. 

 
b.  Where the work under this contract is completed before that of the 

adjoining contractor, the Contractor shall terminate his work in an approved 
manner ready for future connection by the adjoining contractor.  Pipes and 
conduits shall be closed with suitable caps or plugs that will prevent entry 
of dirt or debris, but that are readily removable when final connections are 
made.  For underground lines that are back-filled, approved type markers that 
extend above the ground surface shall be provided to facilitate future 
location of the lines by the adjoining contract. 
 

c.  Where the work of the adjoining contractor is already in place, the 
Contractor shall perform all work required to effect the necessary 
connection, including locations of underground lines, removing of caps, 
providing necessary adapters or joining pieces, and all related incidental 
work for necessary for a proper, secure connection. 
 
00800.32  WORKING CONDITIONS, WORKING HOURS, AND NON-WORKING DAYS. 
 

a. Working Hours:  Normal working hours shall be Monday - Friday, 0700 
to 1700 hours.  Differences to these working hours must be approved by the 
Contracting Officer. 

 
b. Non-Working Days:  During the course of this contract the Contractor 

shall not perform any physical work during the activities listed below.  The 
dates provided are the “on or about” dates of the activities. 
 

(1)  Graduation Week  
      
  
23 May 2005-28 May 2005 
22 May 2006-27 May 2006 
21 May 2007-26 May 2007 
26 May 2008-31 May 2008 

 
(2)  Reception Day  

 
 
27 Jun 2005 
26 Jun 2006 
25 Jun 2007 
30 Jun 2008 

 
(3)  All Government Holidays. 
 
(4)  The Contractor should anticipate 4 additional days each calendar 
year on which no physical work shall be performed.  These will be at 
the Governments discretion.  The actual "No Work" days will be 
confirmed by the Government during the work phase in conjunction with 
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the construction plan approval.  The Contractor's schedule must reflect 
the above anticipated "no work" days. 

 
c.  Working Conditions:   

 
(1) Open trenches or road restrictions will not be permitted without 
the approval of the Contracting Officer. 
 
(2)  Parades, reviews or similar ceremonies are routinely conducted up 
to or four times a week.  Hours of such ceremonies are normally 5:00pm 
on weekdays and 11:30 am on Saturdays, although there are exceptions to 
these hours.  Detailed schedules of ceremonies may be obtained two (2) 
months in advance on request from the Contacting Officer.  In addition 
the following requirements shall apply to all contractor's activities 
in connection with these ceremonies: 

 
(a)  Right of way shall be given to cadets marching in formation.  
 
(b)  During the actual ceremonies, the Contractor's activities that 
produce noise to an extent which would distract or interfere with 
the ceremony, such as the operation of extremely loud and noisy 
machinery, shall be suspended until the ceremony is over. 

 
(3) Access ways shall be fully usable.  
 
(4) All cost for conformance with the above stated requirements shall 
be included with the lump sum contract amount and no claim for extra 
cost shall be considered. 

   
00800.33  CLEANING UP (CONSTRUCTION DISPOSAL, HOUSEKEEPING AND FINAL 
CLEANUP). 
 

a. All construction debris or other rubbish generated as a result of 
construction activities shall be disposed of, off the Installation, at the 
Contractor's expense in accordance with Specification Sections 01575, 
TEMPORARY ENVIRONMENTAL CONTROLS and 02120, TRANSPORTATION AND DISPOSAL OF 
HAZARDOUS MATERIALS.  Scrap, debris or surplus construction materials shall 
not be buried or burned on the site or disposed of in the Installation 
sanitary disposal containers (dumpsters) but shall be loaded in the 
Contractor's dumpsters for disposal at a location other than the United 
States Military Academy.  The Contractor must obtain all necessary 
permit/applications required for the disposal of debris for off site 
locations.  The Contractor is responsible for obtaining all necessary permits 
required for the disposal of all construction debris, including proper 
disposal of Hazardous Materials. 

 
b.  All spillage and mud from the Contractor's trucks shall be removed 

promptly.  All damages to existing curbing, roads, walks, trees, fencing, 
walls, landscaping and other Government Property resulting from the 
Contractor's activity, shall be repaired promptly, as directed by the 
Contracting Officer, and at the Contractor's expense. 
 

c. The Contractor shall take into full account the special public, 
military and academic nature of the United States Military Academy and its 
prominence as a tourist attraction, all of which will be in operation during 
the course of this construction.  Where materials or plants cannot be kept on 
the designated area in neat, clean and orderly fashion, and thereby cause an 
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unnecessary eyesore, they shall be moved to other locations, on or off 
Government property, as directed by the Contracting Officer.  The Contractor 
shall, at all times, furnish from his own organization a sufficient force to 
carry out the housekeeping and cleanup requirements on both exterior and 
interior areas affected by his contract operations, on a day to day basis 
throughout the life of the contract.   

 
d.  Project housekeeping shall be done on a daily basis.  Areas 

requiring housekeeping include the Contractor's area, all staging areas 
provided to the Contractor and around all trailers.  At the end of each day, 
the Contractor shall leave the housekeeping areas broom clean and free of 
rubbish, litter, and construction debris generated by that day's work.  Any 
dirt or mud which is tracked onto paved or surfaced roadways, shall be 
cleaned away immediately and in no case shall the Contractor leave the site 
at the close of work without verifying that all dirt or mud has been removed 
from any paved surface beyond the limits of construction. 

 

e.  The Contractor shall provide and maintain a dumpster of 
sufficient size at each project site.  The dumpster shall be replaced at 
regular intervals to avoid overfilling and spillage and the area around the 
dumpster shall be kept clean at all times. 

  

f.  If, at any time during the progress of the work, the Contracting 
Officer determines that the Contractor is failing to comply with the 
requirements of the subparagraphs above, the Contractor will be directed to 
take such measures, as deemed necessary to constitute corrective action. 
Such measures may include the requirement to increase the work force 
assigned to the housekeeping and cleanup operations or to work during 
evenings or weekends until proper job conditions have been restored. 

 
00800.34  PROTECTION OF BUILDING OCCUPANTS.  The Contractor shall be required 
to accomplish all work with a minimum of interruptions and/or inconveniences 
to both the occupants and patrons of existing buildings.  All sidewalks, 
paths of entry and doors within the work areas shall be well marked and 
adequately protected with barricades to protect the users of the adjacent 
facilities. 

 
(2)  The Contractor shall not employ any means or methods of 

construction that will affect the structural integrity of occupied buildings.   
 
(3)  Maintain continuity of mechanical and electrical systems, 

including but not limited to area drains, water, storm and sanitary sewer, 
steam, rain leaders and drains, domestic hot water, fire alarm, electric 
power, telephone, computer networking, emergency power, energy management, 
and fire protection and sprinkler systems. 

 
 
00800.35  DUST AND NOISE CONTROL. 
 

a.  Dust Control: The Contractor shall maintain all excavation, 
embankments, stockpiles, haul roads, permanent access roads, plant sites, 
waste areas, borrow areas and all other work areas within or outside of the 
project boundaries free from dust which would cause a hazard or nuisance to 
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others. Approved temporary methods of stabilization consisting of sprinkling, 
chemical treatment, light bituminous treatment or similar methods will be 
permitted to control dust. Sprinkling, to be approved, must be repeated at 
such intervals as to keep all parts of the disturbed area damp at all times, 
and the Contractor shall have sufficient competent equipment on the project 
site to accomplish this if sprinkling is used. Dust control shall be 
performed as the work proceeds and whenever dust nuisance or hazard occurs.  
The Contractor shall provided barriers in interior construction areas to keep 
occupied areas of the building free of dust.  No separate or direct payment 
will be made to the Contractor for dust control and the cost thereof shall be 
considered incidental to and included in the contract prices.  The Contractor 
will control his operations to prevent any measurable or visible dust form 
migrating outside of the work area. 
 

b.  Noise Control: The Contractor shall schedule extremely noisy 
activities with the Contracting Officer.  The activities shall be planned to 
minimize the impact on existing facilities and building occupants.  No 
activities that produce noticeable or measurable noise outside the work area 
will be permitted during the term end exams tentatively scheduled as follows: 
 

16 - 21  May 2005 and 10 - 16 December 2005 
22 - 27  May 2006 and 09 - 15 December 2006 
21 - 26  May 2007 and 08 - 14 December 2007 

 
00800.36 OPERATION AND MAINTENANCE MANUALS. 
 

a. The Contractor shall provide 6 sets of operation and maintenance 
manuals to be used for training, operation and maintenance for each piece of 
operating equipment and material finishes. All material shall be clearly 
identified, including its location on the project. Sheets shall be 8 1/2" x 
11", except pull out sheets which may be neatly folded to 8 1/2" x 11". 
Manuals shall be properly indexed, bound in plastic covered 3-ring, loose-
leaf binders with the project title lettered on the front cover, and shall 
contain: 

 
(1)  Name, address, phone number and trade of all subcontractors. 
   
(2)  Complete maintenance instruction; name, address and phone number 
of installing contractor, manufacturer's local representative, for each 
piece of operating equipment. 
  
(3)  Narrative consisting of instruction for equipment and systems to 
include: 

   
(a)  Description of system and intent. 
 
(b)  Start-up Procedures. 
 
(c)  Emergency Procedures. 
 
(d)  Shut-down Procedures. 
 
(e)  Maintenance Instructions. 
 
(f)  Wiring Diagrams and trouble shooting guidelines. 
 
(g)  System Layout Diagrams 
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(4)  Catalog data on plumbing fixtures, valves, water heaters, heating 
and cooling equipment, temperature controls, fans, electrical panels, 
and service entrance equipment, elevators and light fixtures. 
  
(5)  Instructions for use in training and operation and maintenance of 
each item of operating equipment. 
 
(6)  Manufacturer's name, type, color designation for ceramic tile, 
resilient floors, windows, doors, brick, concrete block, paint, roofing 
and other materials. 

 
b.  Submit 6 copies of maintenance manual to the Contracting Officer 

for the Installation's use prior to request for substantial completion. 
 

c.  Operation and Maintenance Instructions: The Contractor shall 
provide at his own expense competent manufacturer's representatives to 
completely check out all mechanical and electrical systems and items covered 
by the drawings and technical provision of this contract.  This requirement 
shall be scheduled just prior to and during the initial start-up and before 
requesting the final inspection of a phase. After all systems are functioning 
properly, the representative shall instruct Installation maintenance 
personnel in the proper operation and maintenance of each item. In addition, 
to the instruction given at the project, Installation personnel shall be 
given a one day classroom instruction course of the operation and maintenance 
of the systems.  This training shall be video taped and provided to the 
Government. 
 

d.  Posted Operating Instructions: All major items of mechanical 
equipment shall have posted in a convenient and appropriate location 
operating instruction consisting of description of system operation, 
including necessary diagrams keyed to valve and piping identification 
systems.  One set of instruction shall be 36” X 24” for posting on the wall.  
The instructions shall be laminated on both sides with clear plastic 
laminate.  Two sets of laminated 8 1/2” X 11” instructions shall be provided 
with O&M manuals. 
 
00800.37  PREPARATION OF DD FORM 1354  "TRANSFER OF ACCEPTANCE OF MILITARY   
REAL PROPERTY".  At the conclusion of this contract, the Contractor shall 
compile and furnish to the Contracting Officer all costs and quantity data of 
materials and systems furnished and installed. A list of items for which the 
costs and quantity data is required and blank DD Form 1354 will be furnished 
to the Contractor by the Government. The Contractor shall return this 
information on a completed DD Form 1354 to the Contracting Officer within 10 
days from receipt of the list.  The following statements shall also be 
provided at the same time as the completed DD Form 1354: 
 

a.  No Asbestos Statement: Upon completion of the work, the Contractor 
and all of his subcontractors shall provide a written statement stating that 
"No Asbestos-Containing" material/products were used in the construction. 
 

b.  No Polychlorinated Biphenyl (PCB) Statement: Upon completion of the 
work, the Contractor and all of his subcontractors shall provide a written 
statement stating that "No Polychlorinated Biphenyl (PCB)" material/products 
were used in the construction. 
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c.  No Lead Statement: Upon completion of the work, the Contractor and 
all of his subcontractors shall provide a written statement stating that "No 
Lead" material/products were used in the construction. 
 

d.  If there are exceptions to the above statements, the contractor 
shall identify every location, the material, and provide an assessment of the 
hazard(s) to humans. 
 

e.  The Contractor shall submit all project closeout documents not 
previously provided to the Contracting Officer at the time of the Beneficial 
Occupancy Inspection. 

 
00800.38  COORDINATION OF TRADES. 
 

a.  The contract drawings are in part diagrammatic and show the general 
arrangement of duct, piping and other mechanical and electrical trades.  The 
Contractor must have a competent engineer on the project site to coordinate 
all fieldwork and shop drawings of the various trades prior to installation 
and/or submission of field or shop drawings for approval.  The Contractor 
shall allot spaces to the various trades prior to installation of the work. 
In spaces where all the various installations cannot be accommodated, the 
Contractor shall notify the Contracting Officer and shall submit alternate 
solutions as to its solution at no cost to the Government.  The decision of 
the Contracting Officer shall be final. 
 

b.  The Contractor shall be responsible for the coordinated drawings of 
the various trades showing locations and sizes of all sleeves, electric 
outlets, inserts, piping, shafts, hangers, lights, ducts, catwalks, pads, 
chases, sprinklers, smoke detectors, soffits, fascias, steel trusses, etc.  
Composite signed-off coordinated shop drawings shall be developed at 3/8" 
equals 1'-0 scale showing all mechanical-electrical work in hung ceilings and 
chases. 
 
00800.39  PROGRESS PHOTOGRAPHS.  The Contractor shall submit monthly a 
minimum of twelve (12) 8" X 10" color digital images and film prints plus 
negatives showing construction progress.  An electronic copy on 3.5" 
diskettes in JPEG image format of the digital photographs shall also be 
included in the monthly submittal.  Minimum resolution of the digital images 
shall be 300 pixels per inch (ppi).   
 
00800.40  PARTNERSHIP IMPLEMENTATION PLAN.  To more effectively accomplish 
this contract, the Government proposes to form a partnership with the 
Contractor.  This partnership would draw on the strengths of each 
organization in an effort to achieve a quality product within budget and on 
schedule.  This partnership would be bilateral in make-up and participation 
would be totally voluntary.  If mutually agreed to by both parties, a 
facilitator satisfactory to both parties shall be hired who would be 
responsible to arrange for an offsite conference location, provide all 
workshop materials, and compile and distribute a completed partnering 
agreement to all participants within 30 days of the partnering session.  
Conference site location shall be coordinated with the Contracting Officer 
for approval.  The Contractor shall plan for the attendance of approximately 
15-20 individuals from the Government in addition to the Contractor’s and 
Subcontractor’s personnel.  The cost of the facilitator and conference 
facility will be shared equally by the Contractor and Government.  All other 
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costs associated with partnership implementation will be borne by the 
Contractor.  It is anticipated that the partnership conference will be for 
one day each time and will be held on a quarterly basis. The Contractor shall 
pay for the cost of the facilitator and will be reimbursed by the Government 
for the Government's share. 
 
00800.41  DIGGING PERMIT.  The Contractor shall be responsible for obtaining 
a digging permit prior to commencing any excavation.  The digging permit is 
referred to as the "Dig-Safe Permit" and the procedure for obtaining this 
permit is as follows: 
 

a.  The Contractor shall notify the Contracting Officer in writing 20 
working days prior to commencing any excavation.  Notification letter and a 
completed Dig Safe Permit Request will be submitted to the Contracting Officer 
and must include areas to be excavated, reason for excavation, depth of 
excavation, and any supporting information such as drawings to allow the 
processing of permit.  A copy of the Dig Safe Permit Request is attached 
below. The top portion of the request must be filled out by the Contractor.  
The Contractor shall not be compensated for any delay caused by failure to 
notify government on timely basis to obtain the digging permit. 

 
b.  Once the permit is approved and signed by the Chief of the 

Utilities Division a Dig-Safe Permit will be issued to the contractor.  From 
the issuance of the Dig-Safe permit, the Contractor has two weeks to commence 
excavation, after that the permit will no longer be valid and will have to be 
re-submitted. 

 
c. Once utilities have been identified and marked, it is the 

responsibility of the contractor to maintain markings through out the 
duration of the project.   
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4 Apr 00 
(Revised) 

 
UNITED STATES MILITARY ACADEMY 

DIG-SAFE PERMIT POLICY 
 
 
1.  All penetration/excavation of the surface at USMA Installations must be 
approved with a Dig-Safe Permit!  Dig-Safe Permits will include a map showing 
the "Excavation Area" and specific landmark indicators in the excavation area 
(building, road, sidewalk, etc).  Upon submission of the dig-safe permit, it 
is the responsibility of the requestor to Pre-Mark the excavation area in 
"White".  This policy is established at United States Military Academy (USMA) 
to comply with Occupational Safety and Health Administration (OSHA) standard 
29 CFR 1926.651(b)(1-3).  This policy is in compliance with the "Underground 
Facilities Protective Organization" (UFPO).  Excavators are reminded that 
compliance with all sections is required during the excavation period. 
 
2.  Request for Dig-Safe permits shall be sent/delivered to Utilities and 
Facilities Division (U&FD) Chief's Office(by the Contracting Officer).  
Normal procedures require 15 workdays prior notice in order to approve a Dig-
Safe permit and allow the marking of utility locations. 
 
3.  DHPW personnel will mark the APPROXIMATE location of utilities in the 
area of the proposed work at least 5 workdays prior to the planned excavation 
date.  It is the responsibility of the requestor to maintain the markings 
after the planned excavation date.  In the event these markings are damaged 
or washed-off and the requestor is unsure of the markings locations, the 
requestor must contact the U&FD Office at extension 2818.  Since markings are 
approximate, excavation must be performed with due care.  When excavating in 
areas adjacent to marked utilities, only hand excavation will be acceptable. 
 
4.  In the event that any utility line is damaged, all excavation will stop, 
and the Contracting Officer and U&FD (extension 2818) will be contacted 
immediately.  The U&FD will take appropriate action to effect safe repair.  
If utility lines are uncovered which were not identified in the Dig-Safe, the 
U&FD will be contacted, a determination will be made as to which utility is 
involved and whether the lines are active or abandoned.  When an unknown line 
is uncovered, it will be treated as "live" until determined otherwise. 
 
DIG-SAFE PERMIT PROCEDURES 
 
1.  Request for Dig-Safe permits will be submitted on the enclosed form.  
These forms are available from the Utilities and Facilities Division (U&FD) 
Office, Building 667A, extension 2818.  Normal time period for the return of 
Dig-Safe permit and to actual date of breaking of the ground surface will be 
within 15 days.  The Dig-Safe form is divided into two parts.  The requestor 
will fill in the top section (except for Dig-Safe number) and submit the form 
for approval.  U&FD will assign a Dig-Safe permit number and complete the 
bottom section of the form.  The permit will be signed by the Chief or Acting 
Chief, Utilities and Facilities Division and returned to the requestor.  This 
is the Official Dig-Safe permit.  From the issuance of the Dig-Safe permit, 
the requestor has two weeks to commence excavation, after that the permit 
will no longer be valid and will have to be re-submitted.   
 
2.  The Dig-Safe permit may be received by the requestor with special 
instructions.  These instructions must be complied with.  These instructions 
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will involve procedures that are determined safe by the Chief, Utilities and 
Facilities Division and will have to be followed. 
 
3.  Excavation may generate further actions depending upon each situation.  
Unknown utility locations must be recorded and drawings changed to show 
location. 
          4 Apr 00 
(Revised) 
4.  Exceptions to Dig-Safe Policy: 
 
 (a)  Movement of earth, which is manipulated and powered only by human 

power. 
 
 (b)  Excavation down to 24 inches or less hand dug. 
 
 (c)  Off installation, local utilities must grant approval, for 

example, Central Hudson Gas and Electric, Orange and Rockland Utility 
Company, New York Telephone. 

 
 (d)  Planting of shrubs and trees 
 
 (e)  Building of fence (post) and decks (end supports) human powered. 
 
5.  Area of expertise for Dig-Safe Permit is the following: 
 
 Dig Safe Requestor  Area of Excavation  White 
 
 Electric - DHPW   High Voltage Shop, U&FD  Red 
 
 Steam/Condensate - DHPW  Pipe Shop, U&FD   Yellow 
 
 Natural Gas - DHPW  Gas Shop, U&FD   Yellow 
 
 Water - DHPW   Water, UF&D    Blue 
 
 Sanitary/Storm - DHPW  Road & Grounds, U&FD  Green 
 
 Agronomist - DHPW   Environmental Division  Purple 
 
 Signal - COR   DOIM     Orange 
 
 Cable TV    Time Warner    Orange 
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THIS REQUEST/PERMIT IS TO BE RETURNED TO DHPW, CHIEF OF UTILITIES AND 
FACILITIES DIVISION UPON COMPLETION WITH THE SHOP FOREMEN SIGNATURES AND 
DATES. 
 
DIG-SAFE REQUEST ______________ 
                                                                                          
__________________ 
                                                                                          
(REQUEST NUMBER) 
 
REQUESTOR POC:  ______________________________PHONE:  _______________ 
 
CONTRACT/JOB ORDER NUMBER:  ________________________________________ 
LOCATION:  _____________________________________________________________                  
________________________________________________________________________ 
REASON:   ______________________________________________________________ 
________________________________________________________________________ 
________________________________________________________________________ 
 
MAP/SKETCH ATTACHED:    YES:  __________  
PROPOSED EXCAVATION MARKING DATE: __________________________________ 
ANTICIPATED DIGGING DEPTH:  ____________________________________________ 
ANTICIPATED DIGGING DATE:   _____________________________________________ 
 = = = = = = = = = == = = = = = = == == = = = = = = = = = = = = = = = = = = = 
= = = = =  = = 
DIG-SAFE PERMIT 
                                                                                          
__________________ 
                                                                                          
(REQUEST NUMBER) 
 
DIG-SAFE CLEARED THROUGH:  (SHOP FOREMAN INITIAL AND DATE WHEN FINISHED) 
 
ELECT (RED):  _______________________ GAS (YELLOW):  ________________________ 
MAIN SEWERS (GREEN):  _______________ SIGNAL (ORANGE): ______________________ 
STEAM (YELLOW):  ____________________ WATER (BLUE): _________________________ 
AGRONOMIST (PURPLE):  _______________ CABLE TV (ORANGE): ____________________ 
CATHODIC PROTECTION (ORANGE):________ 
 
REQUESTOR OF DIG-SAFE PERMIT IS REMINDED THAT WHILE ALL KNOWN UTILITIES ARE 
MARKED, THESE MARKINGS ARE ONLY AS CLOSE AS REASONABLE.  EXTREME CARE MUST BE 
EXERCISED WHEN EXCAVATING CLOSE TO EXISTING UTILITIES.  REQUESTOR SHALL 
COMPLY WITH THE PROVISIONS OF 29 CFR 1926, SUBPART P-EXCAVATIONS, THE OSHA 
EXCAVATION STANDARDS. 
 
CLEARED BY:  _________________________________  DATE:  
_______________________ 
             CHIEF, UTILITIES AND FACILITIES DIVISION 
 
NOTIFY C, U&FD X 2818 WHEN DIGGING COMPLETE 
SPECIAL INSTRUCTIONS:  
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____ 
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00800.42  PEST CONTROL. 
 

a.  The Contractor shall deposit all food refuge in sealed trash 
containers to restrict food source for rodents. 
 

b.  The Contractor shall replace construction dumpsters at least every 
two weeks to prevent rodent harborage. 
 

c.  All materials, trailers, and storage sheds in staging and 
construction areas shall be elevated and stored a minimum of 3 feet from any 
structure or fixed object. 
 

d.  The Contractor shall cap all pipes at the end of each day to 
prevent pest infiltration. 
 
00800.43  COORDINATION MEETINGS. 
 

a.  Weekly coordination meetings shall be conducted by the Contracting 
Officer representative with the Contractor and West Point personnel to review 
and coordinate the construction schedule.  The Contractor shall provide typed 
minutes of each meeting within 3 days of meeting. 

 

b.  The Contractor shall submit at each meeting, for approval by the 
Contracting Officer a “2-week construction look ahead” construction plan 
indicating the type and extent of construction to be performed. The plan 
shall be submitted 14 calendar days prior to actual construction. 

 
00800.44  VIDEO TAPING.   
 

a.  Documentation of Existing Conditions:  The Contractor shall 
videotape all existing conditions within and adjacent to the area of work 
prior to disturbance of any areas within the construction limits.  The 
videotape shall be of a professional quality with narration by the 
videographer.  The tape shall be VHS format, a minimum duration of 4 hours, 
and recorded at standard speed.  The Contractor shall notify the Contracting 
Officer 48 hours prior to the videotaping.  No physical work will be 
permitted until the original videotape plus one copy has been submitted and 
approved by the Contracting Officer.   

 
b.  Documentation of Existing Conditions of Bartlett Hall, USMA 

Library, Washington Hall, West Point Club, and the Thayer roof bridge:  The 
Contractor shall videotape the exterior and interior of Bartlett Hall, USMA 
Library, Washington Hall, West Point Club, Class 65 Monument, and the Thayer 
roof bridge to document existing conditions prior to blasting activities for 
rock excavation.  The existing condition videotape shall be submitted to the 
Contracting Officer for review and approval prior to commencement of any 
blasting activities. 

 
c.  Documentation of Existing Conditions of Conrail Tunnel:  The 

Contractor shall videotape the interior condition of the Contrail tunnel 
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beneath the project site within the construction limits and 100 feet in 
either direction of the construction limits to document existing conditions 
prior to blasting activities for rock excavation.  The existing conditions 
videotape shall be submitted to the Contracting Officer for review and 
approval prior to commencement of any blasting activities.  

 
 d.  Documentation of Construction:  Provide video graphic documentation 
of progress of construction as specified.  Videotaping shall be by a 
competent videographer, familiar with architecture and means and method of 
construction, as approved by the Contracting Officer.  Unless there are 
extenuating circumstances noted and accepted by the Contracting Officer the 
same videographer shall complete the videography throughout the period of 
construction. 
 
 (1)  The videography schedule shall document the site and construction 
progress.  Videotape shall be at a minimum on a monthly basis during 
construction, and upon completion of work.  The videographer shall be on site 
for a minimum of two hours each videotaping period.  In addition, videotape 
at the beginning and completion of: 
 
 Site clearing; 
 Demolition; 
 Asbestos/lead abatement; 
 Excavation work; 
 Foundation work; 
 Structural framing; 
 Building enclosure; 
 Interior finishes; and 
 Finish sitework and landscaping. 
 
 (2)  The videography submittals shall be provided to the Contracting 
Officer monthly for review and approval.  At substantial completion of the 
work (after the building is turned over for acceptance), submit a cumulative 
record tape of the all video documentation of the work.  The master tape 
shall be high resolution MiniDV, SVHS, Hi8, or other commercial format with 
minimum 400 lines of horizontal resolution minimum.  Progress tapes shall be 
submitted in VHS format. 
 
 (3)  The video technique shall furnish a factual videotape presentation 
of construction.  Videotape shall have correct exposure and focus, high 
resolution and sharpness, maximum depth of field, and minimum distortion.  
Views and details shall be identified by narrations as well as transcribed 
written narration.  Video shall be shot from a tripod unless conditions 
preclude.  An off camera microphone shall be used. 
 
 (4)  The Contraction Officer's Representative shall be consulted for 
each videotaping session for instructions on views required.  Videotape from 
one or more viewpoints to adequately show the progress of construction and 
condition of the project shall be made.  Consistent views of the building and 
site work at each specified time shall be made to show a progression of work 
from the same view(s).  At least one sequence from a viewpoint previously 
used shall be completed at each taping.  
 
 (5)  At each video taping, record time, date, temperature, the weather 
conditions and the forecast for the following 24 hours.  The original tape 
shall have a date on each frame.  Include in each video taping, a discussion 
with the Contractor, project representative, or quality control personnel on 
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work progress, work planned for the following weeks, and possible problems 
and difficulties requiring resolution.  Record ongoing site activity 
including storage of materials. 
 
 (6)  Identify each tape with the date(s) recorded; the project name and 
location,; Contracting Officer's name; project and contract number; phase of 
construction; videographer's name and address; and the videographer's 
identification number of the videotape. 
 
 (7)  The original videotapes, all masters, and all copies shall be 
turned over to the Government at substantial completion.   
 
00800.45  CONTRACTOR’S KEY MANAGEMENT PERSONNEL.  The following Key Management 
Personnel, meeting minimum requirements as stated in Section 00110 shall: 

 

 a.  Contractor's Project Manager: (On-Site Project Manager) 
 

(1)  Performs all project management duties of the project. 
 
(2)  Serves as the Governments' sole point of contact in all 
matters relating to work including, but not limited to, contract 
compliance, progress of work, overall project scheduling, 
financial matters, and change orders. 

 
 (3)  Attends all job meetings. 
 
 (4)  On site a minimum of 20% of the time. 
    

b.  Contractor's Superintendent: (Overall Field Manager Responsible for 
Construction) 
 

(1)  Performs all superintendent duties require of the 
Contractor, except any duties required under "Superintendence of 
Subcontractors" below. 
 
(2)  Serves as the Governments' sole on site point of contact in 
all matters relating to the work including, but not limited to, 
scheduling of work, utility interruptions, and testing. 

 
 (3)  Attends all job meetings. 
 
 (4)  On site at all time during all construction activities. 
 

(5)  Serves under, and reports directly to, the Contractor's Project 
Manager. 

 
c.  Contractor's Quality Control System Manager: (Manager of Field 

Quality Control Personnel) 
 

(1)  Performs all quality control management duties required of 
the Contractor (reference Section 01451). 
 
(2)  Serves as the Governments' sole point of contact in all 
matters relating to the quality of the work including, but not 
limited to, contract compliance and testing procedures. 
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 (3)  Has no other duties except Quality Control. 
 
 (4)  Attends all job meetings. 
 
 (5)  On site at all times during construction activities. 

 
(6)  Reports all deficiencies to the Government and the 
Contractor's Project Manager for correction. 
 
(7)  Works directly under, and is responsible to, an officer of the 
Contractor at least one level higher than the Contractor's Project 
Manager. 
 
d.  Site Safety and Health Officer: (Principal in Charge of Enforcing 

Safety Codes)  
 

(1)  Performs all safety management duties required of the 
Contractor including duties of the Site Safety and Health Officer 
(SSHO)(reference Specification Section 01525, SAFETY AND 
OCCUPATIONAL HEALTH REQUIREMENTS). 
 
(2)  Serves as the Governments' sole point of contact for all 
matters relating to safety. 
 
(3)  Continually enforces and implements the safety requirements 
of the contract including the Accident Prevention Plan. 
 
(4)  On site at all times during building demolition activities, 
foundations work, structural steel erection, and exterior wall 
construction.   
 
(5)  Has no other duties other than safety. 
 
(6)  Works under and reports to the Contractor's Project Manager. 

 
e.  Contractor's Subcontract Manager/Superintendent 

 
(1)  Performs all subcontract management/superintendent duties 
required of the Contractor, and any duties required under 
contract clause titled SUPERINTENDENCE OF SUBCONTRACTORS. 
 
(2)  Serves as the Governments' soil "Field" point of contact in 
all matters relating to the subcontracted work including, but not 
limited to, scheduling of work, utility interruptions, and 
testing.   
 
(3)  Attends all job meetings. 
 
(4)  Serves as the alternate in the event the Superintendent is 
absent. 
 
(5)  On site at all times during construction activities of 
subcontracted work. 
 
(6)  Works under, and reports directly to, the Contractor's 
Project Manager.  
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f.  Masonry Inspector 
 
(1)  Performs inspection duties of all masonry work to include 
glass masonry units required of the Contractor (reference 
Sections 04200 and 04270). 
 
(2)  On site during preparation of mock-ups, masonry prisms, 
sampling and placing of masonry units, placement of reinforcement 
(including placement of dowels in footings and foundation walls), 
inspection of grout space, immediately prior to closing of 
cleanouts, and during grouting operations. 
 
(3)  Works under, and reports directly to, the Quality Control 
Systems Manager. 
 
g.  On-site Foreman for Dimension Stone Cladding Installation 
 
(1) Performs all engineering, fabricating, and inspection of 
installation of dimension stone cladding system required of the 
Contractor (reference Section 04851). 
 
(2)  On site during preparation of mock-ups and periodically to 
inspect placement of stone cladding. 
 
(3)  Works under, and reports directly to, the Quality Control 
Systems Manager. 

 
00800.46 CONTINUITY OF QUALITY PERFORMANCE.  The Contractor agrees that in 
the event of any staffing or corporate changes, or substitution of 
subcontractors and/or consultants, during the performance of this contract 
the employees, subcontractors, or consultants engaged in the performance of 
the contract will continue to have the qualifications, professional 
background, education, and experience equal to that proposed by the 
Contractor and accepted by the Government for contract award.  Any changes 
in key management personnel shall  be submitted for approval by the 
Contracting Officer. 

 
00800.47  GOVERNMENT RESIDENT MANAGEMENT SYSTEM AND CONTRACTOR QUALITY CONTROL 
MODULE.  The Government will utilize an in-house Contract Administration program, 
Resident Management System (RMS).  The Contractor shall utilize a Government 
furnished CQC Programming Module.  See Section 01312, Resident Management System 
for requirements. 
 
00800.48 DISPENSARY AND HOSPITAL FACILITIES.  The facilities of the United States 
Military Academy Post Hospital are available to use by the Contractor only for the 
emergency treatment of his personnel injured at the job site.  Charges to the 
Contractor for the use of said facilities will be at prevailing rates for the 
services provided and billing and payment will be made by separate transaction 
between the USMA Hospital and the Contractor. 

 

00800.49  CONTRACTOR WARRANTY MANAGEMENT.  
 
 a.  General:  In order to insure that the Government systematically 
receives all warranties of construction, equipment and systems to which it is 
entitled, the Contractor shall execute all warranty actions as required in 
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contract clauses WARRANTY OF CONSTRUCTION and INSPECTION OF CONTRUCTION, 
paragraph "Record Drawings" and section "Contractor Quality Control".    
 
 b. Post-Completion Inspections: For purposes of management of 
construction warranties, the Government conducts four and nine month post 
construction warranty inspections with using agencies.  The Contractor is 
encouraged to attend these inspections in order to better manage any warranty 
items for which it may be responsible. 
 
 c. Tagging of Extended Warranty Items: The Contractor shall install 
tags to identify items protected by extended warranty, i.e. longer than the 
one-year general warranty of construction.  The tags shall be minimum 3-
inches by 5-inches in size, machine-printed in minimum 14-point type, and 
shall be weatherproof.  Tags shall be attached to equipment if accessible or 
to accessible control panel, etc.  As a minimum, tags shall indicate the 
following information: 
 
     Extended Warranty Item:  
      Name of Item   

Name of System with which associated, number designation within system, or 
other identifier  
Model Number 

      Serial Number 
      Start and end Dates of Warranty  
      Contract number  
      Contract Name 
      Contractor Name 
      Point of Contact Name, organization and telephone number 
 
 d. Posting of Instructions:  In addition to any posting of operating 
procedures as may be required elsewhere in this contract, any equipment or 
system for which proper operation or maintenance is critical in order to 
preserve warranties, prevent damage, or for reasons of safety shall have 
proper operating procedures posted near the equipment or near the operating 
point. Instructions shall be protected by 1/16-inch thick plastic sheet.  As 
a minimum such equipment or system shall include: 

 
 Electrical Substations 
 Transformers 
 Electrical Generators 
 Major HVAC System components including chillers, air-handlers, fans, etc.  
 HVAC Control Panel 
 Boilers   
      Air Compressors 
 
 e.  Warranty Meeting.  At least 14 days prior to the 80% completion 
point of this contract, the contractor will notify the Government 
representative for the purpose of scheduling a meeting to clarify 
understandings of responsibilities with respect to warranties to which the 
Government is entitled.  The Government and contractor shall attend the 
warranty meeting, as well as any subcontractors, or suppliers involved in the 
warranty process.  The Warranty Plan (below) shall have already been 
submitted and approved by the Government before the warranty meeting can take 
place, and shall be the basis of the meeting’s agenda. 

 
 f.  Warranty Plan.  At least 30 days before the planned warranty 
meeting, the contractor shall submit a warranty plan for Government approval 
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per section "Submittals".   The Warranty Plan shall include all required 
actions and documents to assure that the Government receives all warranties 
to which it is entitled.  The plan shall be in narrative form and contain 
sufficient detail to render it suitable for use by future maintenance and 
repair personnel, whether tradesmen, or of engineering background, not 
necessarily familiar with this contract.  The term "status" as indicated 
below shall include due date and whether item has been submitted or was 
accomplished.  As a minimum the plan shall indicate: 
 

(1)  Roles and responsibilities of all personnel associated with the warranty 
process, including points of contact and telephone numbers within the 
organizations of the contractor’s, subcontractors or suppliers involved.  

 
(2)  Listing and status of O&M manuals and As-built drawings, and expected 
delivery dates. 

 
(3)  Listing and status of all training to be provided to Government 
personnel, whether specified by contract or required by manufacturers. 
      
(4)  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, motors, 
transformers, and for all commissioned systems such as fire protection and 
alarm  systems, sprinkler systems, lightning protection systems, etc. 
 
(5)  A list for each warranted equipment, item, feature of construction or 
system indicating: 

 
Name of item  
Model and serial numbers 
Location where installed 
Names of manufacturers or, suppliers and phone numbers      
Names addresses and telephone numbers of sources of spare parts 
Warranties and terms of warranty  (This shall include one-year overall 
warranty of construction and clearly indicate which items have extended 
warranties.)   
Cross-reference to warranty certificates as applicable 
Starting point and duration of warranty period.    
Summary of maintenance procedures required to continue the warranty in 
force 
Cross-reference to specific pertinent Operation and Maintenance manuals      
Organization, names and phone numbers of persons to call for warranty 
service 
Typical response time and repair time expected for various warranted 
equipment 

 
(6) The contractor’s plans for attendance at the Four and Nine month 
post-construction warranty inspections conducted by the Government. 
 
(7) Procedure and status of tagging of all equipment covered by 
extended warranties. 
 
(8) Copies of instructions to be posted near selected pieces of 
equipment where operation is critical for warranty and/or safety 
reasons. 

 
00800.50  ENVIRONMENTAL RESPONSIBILITY.   
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 a.  West Point is committed to a safe environment and takes seriously 
our steward role as defenders of the National treasure and Hudson Watershed 
(Constitution Area).  Contractors are expected to comply with all 
environmental requirements.  Immediate actions shall be taken by the 
Contractor to minimize the effect of any environmental associated incidents 
(e.g. oil spillage, hazardous waste handling, lead abatement removal, and 
chemical spillage).  Clean up shall be performed by the contractor in 
accordance with all applicable Federal, State, and local laws and 
regulations. 
 

b.  The Contractor shall exercise great care when excavating trenches 
in the vicinity of trees.  Where roots are 2 inches in diameter or greater, 
the trench shall be excavated by hand and tunneled.  When large roots are 
exposed, they shall be wrapped with heavy burlap for protection and to 
prevent drying.  Trenches dug by machines adjacent to trees having roots less 
than 2 inches in diameter shall have the sides hand trimmed making a clean 
cut of the roots.  Trenches having exposed tree roots shall be back filled 
within 24 hours unless adequately protected by moist burlap or canvas. 
 
 

c.  Contractor Reporting Requirements: 
 

(1)  If an incident occurs on the installation pursuant to Contractor 
performance, whether or not caused by the Contractor, the Contractor 
shall immediately notify (no later than 15 minutes) USMA Environmental 
Management Office at (845) 938-3224/5263, 4129, or 5175, and the 
Contracting Officer.  If a project related incident occurs off the 
installation, the Contractor shall report to the National Response 
Center (NRC), the Installation Coordinator, and the Contracting Officer 
immediately following discovery and shall also comply with applicable 
State requirements including reporting to the New York State DEC Spill 
Hotline at 800-457-7362, and UST NRC at 800-424-8802.  When an incident 
is reported by phone to any of the above agencies, the Contractor shall 
provide the following Information: 

 
 

Description of Incident 
Time and Location of incident 
Any injuries incurred 
Estimated quantity of materials (tons, gallons, drums, etc.) involved 
in incident. 
Whether the incident has reached any storm drains, sanitary sewers, 
ponds, or waterways. 
Containment procedures already initiated (brief description of 
containment, i.e. booms, pads, embankments, sandbags.) 
The Contractor’s point of contact. 

 
(2)  A written follow-up report shall be submitted to the Contracting 
Officer no later than 5 calendar days after the initial incident.  The 
written report shall be in narrative form and as a minimum include the 
following: 

 
Description of the material involved (including identify, quantity, and 
manifest number). 
What time the incident was reported, and to whom it was reported. 
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Exact Location of the incident, including description of the area 
involved. 
Cause of incident and equipment and personnel involved. 
Injuries or property damage of incident. 
Containment procedures initiated. 
Summary of any communications Contractor has with press, agencies, or 
Government officials other than the COR, 
Description of cleanup procedures employed or to be employed at the 
site, including disposal location of incident materials. 
 
(3)  A follow-up meeting will be held within 5 calendar days after 
receipt of the written report to discuss after action procedures to 
eliminate or prevent this type of incident in the future.  The 
Contractor will be required to attend the follow-up meeting. 

 
(4)  This reporting requirement is in addition to any other 
environmental related actions, notices, reports, certifications or 
compliance’s required by other contract clauses or provisions or by 
federal, state or local law. 

 

d.  The Contractor shall be responsible for preparing a Stormwater 
Pollution Prevention Plan (SWP3), Notice of Intent (NOI) and Notice of 
Termination (NOT) for submission to the New York State Department of 
Environmental Conservation (DEC) for stormwater discharges associated with 
construction activities under General Permit #GP-02-01 by the USMA DHPW Deputy 
Engineer.  The SWP3 shall be prepared in accordance with NYS Standards and 
Specifications for Erosion and Sediment Control and stamped by a registered 
professional engineer.  The SWP3, NOI and NOT shall be submitted along with 
appropriate fees to the USMA DHPW Environmental Management Office (POC George 
Markt, (845) 938-4459) for review, approval, and submission to the DEC.  
The Contractor shall allow two weeks for USMA to review and approve the SWP3 
and NOI and five days from the time the DEC receives the SWP3 and NOI for the 
permit to be effective.  The Contractor shall maintain a copy of the approved 
SWP3 at the construction site on-site office and continually implement and 
update the plan as regulations require to reflect current site conditions.  
NOI and NOT forms can be accessed electronically at 
https://www.dec.state.ny.us/apps/noi/index.cfm.   

 

e.  The Contractor shall be responsible for completing the General 
Conformity Construction Worksheet for NOx and VOCs (air contaminants) show 
below.  The worksheet shall be submitted to USMA DHPW Environmental Management 
Office  (POC George Markt, (845) 938-4459) prior to starting construction 
activities.   
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General Conformity Construction Worksheet for NOx and VOCs 

Emissions by vehicle type 
(gm/bhp-hr) 

NOx 
(g/bhp-hr) 

VOC 
(g/bhp-hr) 

PM  
(g/bhp-hr) Brake HP

# of 
Units 

Hours/Day 
Run Time 

Hours/Day 
Idle Time 

Days/yr 
NOx (lbs) VOC (lbs) PM (lbs) 

Track-Type Tractor 11.0 0.9 0.7           0.0 0.0 0.0
Wheeled tractor 11.0 2.0 1.3           0.0 0.0 0.0
Wheeled dozer 11.0 0.5 0.4           0.0 0.0 0.0
Scraper  11.0 0.8 0.8           0.0 0.0 0.0
Motor grader 11.0 0.5 0.6           0.0 0.0 0.0
Wheeled loader 11.0 1.1 0.8           0.0 0.0 0.0
Track-Type Loader 11.0 1.2 0.7           0.0 0.0 0.0
Front End Loader 11.0 0.6 0.5           0.0 0.0 0.0
Backhoe  10.0 1.4 0.5           0.0 0.0 0.0
Compactor 9.1 0.9 0.5           0.0 0.0 0.0
Forklift  14.0 1.4 0.7           0.0 0.0 0.0
Crane  11.0 1.4 0.7           0.0 0.0 0.0
Concrete mixer 11.0 0.9 0.5           0.0 0.0 0.0
Gas welding Machine 1.0 24.5 0.1           0.0 0.0 0.0
Hand-held Vibratory Plate 0.3 407.2 3.9           0.0 0.0 0.0
Vibratory Compactor 9.1 0.9 0.5           0.0 0.0 0.0
Pile Hammer 11.0 1.4 0.7           0.0 0.0 0.0
Roller  9.1 0.9 0.5           0.0 0.0 0.0
            

          Brake HP Trips/Day
# of 
Units  Hrs/trip Days/yr

Off-Highway Truck 11.0 0.6 0.5           0.0 0.0 0.0
            
Commuter Vehicles            
Type Trips/Day Days /yr R/T Miles   NOx (g/mi) NOx (lbs) VOC (g/mi) VOC (lbs) PM (g/mi) PM (lbs) 
Light Duty Gas Vehicle         1.82 0 2.77 0.0 0.11 0.0
Light Duty Gas Truck          2.42 0 3.84 0.0 0.11 0.0
            
Total emissions (lbs/yr)       0  0.0  0.0
Total emissions (tons/yr)       0  0.0  0.0
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  Note: Limit for NOx and VOCs is 25 tons/yr from all project sources 
       

 
 
 

   General Conformity Determination for Blacktopping and Asphalt 
      

  
 

 

 
Total weight of paving 
mixture(tons)* 

Emission 
Factor 

Total lbs VOC 
from paving 
mixture 

Total tons 
VOC 

Blacktop - Hot Mix Type   0 0 0      
           0
Blacktop - Cutback Type           0

Rapid Cure   25 0 0      
Med Cure   20 0 0      
Slow Cure   7 0 0      

            
 * Paving Mixture refers to the total amount of aggregate plus asphalt cement.

      
    

      
   Note: Limit for NOx and VOCs is 25 tons/yr from all project sources  
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00800.51  CLAIMS PROCESSING PROCEDURES.  The following shall be submitted to the 
Contracting Officer at the following address:  US Army Corps of Engineers, New York 
District, 26 Federal Plaza, Room 1843, NY, NY  10278-0090: 
 
 a.  Claims referencing or mentioning the Contracts Disputes Act of 1978. 
 
 b.  Request for a written decision by the Contracting Officer. 
 
 c.  Claims certified in accordance with the Contract Disputes Act of 1978. 
 
 No other Government representative is authorized to accept such a request.  A 
copy shall also be provided to the authorized Contracting Officer's Representative.  
The Contractor shall also provide the Contracting Officer with a copy of requests 
for additional time, money, or interpretation of contract requirements which were 
provided to the authorized representative of the Contracting Officer that have not 
been resolved after 90 days. 
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    - - End of Section - - 
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        WAGE RATE DETERMINATION
 
GENERAL DECISION: NY20030007 03/04/2005 NY7  
 
Date: March 4, 2005  sg 3/21/05 
General Decision Number: NY20030007 03/04/2005 
 
Superseded General Decision Number: NY020007 
 
State: New York 
 
Construction Types: Building, Heavy and Highway 
 
Counties: Dutchess, Orange, Sullivan and Ulster Counties in  
New York. 
 
BUILDING  CONSTRUCTION PROJECTS (does not include single family 
homes and apartment up to and including 4 stories), HEAVY AND 
HIGHWAY CONSTRUCTION PROJECTS 
 
Modification Number     Publication Date 
           0             06/13/2003 
           1             02/27/2004 
           2             05/28/2004 
           3             07/16/2004 
           4             07/30/2004 
           5             09/24/2004 
           6             10/01/2004 
           7             02/11/2005 
           8             02/25/2005 
           9             03/04/2005 
 
ASBE0040-003 07/01/2004 
 
SULLIVAN AND ULSTER COUNTIES 
 
                                   Rates          Fringes 
 
  Hazardous Material Handler 
     Duties limited to  
     preparation wetting;  
     stripping; removal;  
     scrapping; vacuuming;  
     bagging; and disposing of  
     all insulation materials  
     whether they contain  
     asbestos or not from  
     mechanical systems..........$ 16.57             8.25 
  Insulator/asbestos worker 
     (includes application of  
     all insulating materials,  
     protective coverings,  
     coatings and finishes to  
     all types of mechanical  
     systems)....................$ 22.47            12.71 
---------------------------------------------------------------- 
ASBE0091-002 07/01/2004 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 

 



W912DS-05-R-0005 
U0006 

Page 60 of 84 
 

      Masons.....................$ 31.17            16.04 

 
  Hazardous Material Handler 
     Duties limited to  
     preparation, wetting,  
     stripping, removal  
     scrapping, vacuuming,  
     bagging and disposing of  
     all insulation materials;  
     whether they contain  
     asbestos or not from  
     mechancial systems..........$ 22.00             8.25 
  Insulator/asbestos worker 
     (Includes application of  
     all insulating materials,  
     protective coverings,  
     coatings, and finishes to  
     all types of mechanical  
     systems)....................$ 32.35            23.41 
---------------------------------------------------------------- 
BOIL0005-001 09/01/2004 
 
                                   Rates          Fringes 
 
  Boilermaker....................$ 41.90          25.55+a 
 
FOOTNOTE: 
 
  a. PAID HOLIDAYS:  New Year's Day, Thanksgiving Day, Memorial 
  Day, Independence Day, Labor Day and Good Friday, Friday 
  after Thanksgiving, Christmas Eve Day and New Year's Eve 
---------------------------------------------------------------- 
BRNY0005-001 06/01/2004 
 
                                   Rates          Fringes 
 
  Construction Worker (BUILDING  
  CONSTRUCTION) 
     DUTCHESS, ORANGE  
     (Excluding the town of  
     Tuxedo), SULLIVAN and  
     ULSTER COUNTIES 
      Bricklayers, Cement  
      Masons, Plasterers, Stone  
      Masons.....................$ 27.26            15.99 
     ORANGE COUNTY (Town of  
     Tuxedo) 
      Bricklayers, Cement  
      Masons, Plasterers, Stone  

  Construction Worker (HEAVY &  
  HIGHWAY CONSTRUCTION) 
     ORANGE COUNTY (Town of  
     Tuxedo) 
      Bricklayers, Cement  
      Masons, Plasterers, Stone  
      Masons.....................$ 31.67            16.04 
  Construction Worker (HIGHWAY  
  CONSTRUCTION) 
     DUTCHESS, ORANGE  
     (Excluding the town of  
     Tuxedo), SULLIVAN and  
     ULSTER COUNTIES 
      Bricklayers, Cement  
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      Masons, Plasterers, Stone  
      Masons.....................$ 27.76            15.99 
---------------------------------------------------------------- 
CARP0019-001 06/01/2004 
 
                                   Rates          Fringes 
 
  Carpenters: 
     BUILDING CONSTRUCTION 
      Carpenters, Millwrights,  
      Pile Drivers...............$ 23.85            15.71 
     HEAVY & HIGHWAY CONSTRUCTION 
      Carpenters, Millwrights,  
      Pile Drivers...............$ 23.85            15.71 
---------------------------------------------------------------- 
CARP0740-002 07/01/2003 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 
 
  Millwright.....................$ 29.93            27.30 
---------------------------------------------------------------- 
CARP1456-003 07/01/2003 
 
DUTCHESS AND ORANGE COUNTIES 
 
                                   Rates          Fringes 
 
  Diver Tender...................$ 34.25            26.05 
  Diver..........................$ 46.30            26.05 
  Dock Builder & Piledrivermen 
     DOCKBUILDERS................$ 37.70            26.05 
---------------------------------------------------------------- 
ELEC0363-001 04/01/2004 
 
                                   Rates          Fringes 
 
  Electrician 
     DUTCHESS (Remaining  
     Townships), ULSTER AND  
     SULLIVAN COUNTIES...........$ 33.00            20.28 
     ORANGE and DUTCHESS  
     (Townships of Fishkill,  
     East Fishkill and Beacon)  
     COUNTIES....................$ 37.00            20.52 
---------------------------------------------------------------- 
ELEC1249-002 05/02/2004 
 
                                   Rates          Fringes 
 
  Line Construction - Lineman 
     LIGHTING AND TRAFFIC  
     SIGNAL INCLUDING ANY AND  
     ALL FIBER OPTIC CABLE  
     NECESSARY FOR THE TRAFFIC  
     SIGNAL SYSTEMS, AND  
     TRAFFIC MONITORING SYSTEMS,  
     ROAD WEATHER INFORMATION  
     SYSTEMS 
      Flagman....................$ 18.64     9.50+6.25%+a 
      Groundman Digging Machine  
      Operator...................$ 27.95     9.50+6.25%+a 
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      Groundman Truck Driver  
      (Tractor Trailer Unit).....$ 26.40     9.50+6.25%+a 
      Groundman Truck Driver.....$ 24.85     9.50+6.25%+a 
      Lineman and Technician.....$ 31.06     9.50+6.25%+a 
      Mechanic...................$ 24.85     9.50+6.25%+a 
 
PAID HOLIDAYS: 
 
  a. Memorial Day, New Year's Day, President's Day, Good 
  Friday, Decoration Day, Independence Day, Labor Day, 
  Thanksgiving Day, Christmas Day, and Election Day for the 
  President of the United States and Election Day for the 
  Governor of New York State, provided the employee works two 
  days before or two days after the holiday. 
---------------------------------------------------------------- 
ELEC1249-004 05/02/2004 
 
                                   Rates          Fringes 
 
  Line Construction:       
     Overhead and underground  
     distribution and  
     maintenance work and all  
     overhead and underground  
     transmission line work  
     including any and all  
     fiber optic ground wire,  
     fiber optic shield wire or  
     any other like product by  
     any other name  
     manufactured for the dual  
     purpose of ground fault  
     protection and fiber optic  
     capabilities (where no  
     other trades are or have  
     been involved): 
      Cable Splicer..............$ 35.94     9.50+6.75%+a 
      Flagman....................$ 19.60     9.50+6.75%+a 
      Groundman digging machine  
      operator...................$ 29.40     9.50+6.75%+a 
      Groundman truck driver  
      (tractor trailer unit).....$ 27.77     9.50+6.75%+a 
      Groundman Truck driver.....$ 27.77     9.50+6.75%+a 
      Lineman and Technician.....$ 32.67     9.50+6.75%+a 
      Mechanic...................$ 26.14     9.50+6.75%+a 
     Overhead transmission line  
     work (where other trades  
     are or have been involved): 
      Cable Splicer..............$ 38.71     9.50+6.75%+a 
      Flagman....................$ 21.11     9.50+6.75%+a 
      Groundman digging machine  
      operator...................$ 31.67    9.50 +6.75%+a 
      Groundman truck driver  
      (tractor trailer unit).....$ 29.91     9.50+6.75%+a 
      Groundman truck driver.....$ 28.15     9.50+6.75%+a 
      Lineman and Technician.....$ 35.19     9.50+6.75%+a 
      Mechanic...................$ 28.15     9.50+6.75%+a 
     Substation: 
      Cable Splicer..............$ 35.94     9.50+6.75%+a 
      Flagman....................$ 19.60     9.50+6.75%+a 
      Ground man truck driver....$ 26.14     9.50+6.75%+a 
      Groundman digging machine  
      operator...................$ 29.40     9.50+6.75%+a 
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      Groundman truck driver  
      (tractor trailer unit).....$ 27.77     9.50+6.75%+a 
      Lineman & Technician.......$ 32.67     9.50+6.75%+a 
      Mechanic...................$ 26.14     9.50+6.75%+a 
     Switching structures;  
     railroad catenary  
     installation and  
     maintenance, third rail  
     type underground fluid or  
     gas filled transmission  
     conduit and cable  
     installations (including  
     any and all fiber optic  
     ground product by any  
     other name manufactured for  
     the dual purpose of ground  
     fault protection and fiber  
     optic capabilities),  
     pipetype cable  
     installation and  
     maintenance jobs or  
     projects, and maintenance  
     bonding of rails; Pipetype  
     cable installation 
      Cable Splicer..............$ 37.37     9.50+6.75%+a 
      Flagman....................$ 20.38     9.50+6.75%+a 
      Groundman Digging Machine  
      Operator...................$ 30.57     9.50+6.75%+a 
      Groundman Truck Driver  
      (tractor-trailer unit).....$ 28.87     9.50+6.75%+a 
      Groundman Truck Driver.....$ 27.18     9.50+6.75%+a 
      Lineman & Technician.......$ 33.97     9.50+6.75%+a 
      Mechanic...................$ 27.18     9.50+6.75%+a 
     TELEPHONE, CATV  
     FIBEROPTICS CABLE AND  
     EQUIPMENT 
      Cable splicer/Central  
      Office Person..............$ 23.07          3.05+3% 
      Groundman..................$ 11.61          3.05+3% 
      Installer Repairman- 
      Teledata  
      Lineman/Tecnician-Equipment  
      Operator...................$ 21.91          3.05+3% 
     TREE TRIMMER................$ 18.92        4.05+3%+b 
 
FOOTNOTE:   
 
  a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial 
  Day, Good Friday, Independence Day, Labor Day, Thanksgiving 
  Day, Christmas Day, and Election Day for the President of 
  the United States and Election Day for the Governor of New 
  York State, provided the employee works two days before or 
  two days after the holiday. 
 
  b. New Years Day, Washington's Birthday, Good Friday, 
  Decoration Day, Independence Day, Labor Day, Veteran's Day, 
  Thanksgiving Day, Day after Thanksgiving Day and Christmas Day. 
---------------------------------------------------------------- 
ELEC1249-005 05/02/2004 
 
SULLIVAN COUNTY 
 
                                   Rates          Fringes 
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  Line Construction 
     LIGHTING AND TRAFFIC  
     SIGNAL LINEMAN INCLUDING  
     ANY AND ALL FIBER OPTIC  
     CABLE NECESSARY FOR THE  
     TRAFFIC SIGNAL SYSTEM,  
     TRAFFIC MONITORING SYSTEMS  
     AND ROAD WEATHER  
     INFORMATION SYSTEMS.. 
      Flagman....................$ 18.64     9.50+6.25%+a 
      Groundman Digging Machine  
      Operator...................$ 27.95     9.50+6.25%+a 
      Groundman Truck Driver  
      (tractor trailer unit).....$ 26.40     9.50+6.25%+a 
      Groundman Truck Driver.....$ 24.85     9.50+6.25%+a 
      Lineman & Technician.......$ 31.06     9.50+6.25%+a 
      Mechanic...................$ 24.85     9.50+6.25%+a 
 
FOOTNOTE:   
 
  a.  New Year's Day, Memorial Day, Independence Day, Labor 
  Day, Thanksgiving Day, Christmas Day, plus President's Day, 
  Good Friday, Decoration Day, Election Day for the President 
  of the United States and Election Day for the Governor of 
  the State of New York, provided the employee works the day 
  before or the day after the holiday. 
---------------------------------------------------------------- 
ELEV0138-001 01/01/2005 
 
                                   Rates          Fringes 
 
  Elevator Constructor 
     MECHANIC....................$ 40.465      15.255 a+b 
 
FOOTNOTE: 
 
  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 
 
  b. PAID VACATION:  Employer contributes 8% of regular basic 
  hourly rate as vacation pay for employees with more than 5 
  years of service, and 6% for employees with less than 5 
  years of service. 
---------------------------------------------------------------- 
ENGI0106-004 07/01/2004 
 
NORTHERN PART OF DUTCHESS (To The Northern Boundary line of the 
City of Poughkeepsie) 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
     HEAVY AND HIGHWAY 
      GROUP 1....................$ 29.04          13.75+a 
      GROUP 2....................$ 28.61          13.75+a 
      GROUP 3....................$ 27.70          13.75+a 
      GROUP 4....................$ 25.13          13.75+a 
      GROUP 5....................$ 30.22          13.75+a 
      GROUP 6....................$ 29.54          13.75+a 
      GROUP 7....................$ 30.04          13.75+a 
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POWER EQUIPMENT OPERATORS HEAVY & HIGHWAY CLASSIFICATIONS   
 
  GROUP 1:-Boom Truck (over 5 tons), Crane, Cherry Picker (over 
  5 ton capacity), Derricks (steel erection), Dragline, 
  Overhead Crane (Gantry or Straddle type) Pile Driver, Truck 
  Crane 
 
  GROUP 2:- Automated Concrete Spreader (CMI Type), Automated 
  Fine Grader, Backhoe (Except Tractor Mounted, Rubber 
  Tired), Backhoe Excavator Full Swing (CAT 212 or similar 
  type), Belt Placer (CMI Type), Blacktop Plant (Automated), 
  Boom truck (5 tons and under), Cableway, Caisson Auger, 
  Central Mix Concrete Plant (Automated), Concrete Curb 
  Machine, Self-Porpelled, Slipform, Concrete Pump (8" or 
  over), Dredge, Dual Drum Paver, Excavator (All Purpose- 
  Hydraulically Operated) (Gradall or similar), Front End 
  Loader (4 cu. yd. and over), Head Tower (Sauerman or 
  Equal), Hoist (Two or Three drum), Holland Loader, Mine 
  Hoist, Mucking Machine or Mole, Pavement Breaker (SP) 
  Wertgen; PB-4 and similar type, Power Grader, Profiler 
  (over 105 H.P.), Quad 9, Quarry Master (or equivalent), 
  Scraper, Shovel, Side Boom, Slip Form Paver, Tractor Drawn 
  Belt-type loader, Truck or Trailer Mounted Log Chipper 
  (Self feeder), Tug Operator (Manned Rented Equipment 
  excluded), Tunnel Shovel 
 
  GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber 
  Tired), Bituminous Spreader and Mixer, Blacktop Plant 
  (Non-Automated), Blast or Rotary Drill (Truck or Tractor 
  Mounted), Boring Machine, Cage-Hoist, Central Mix Plant 
  (Non-Automated) and All Concrete Batching Plants, Cherry 
  Picker (5 Tons Capacity and Under), Compressors (4 or less) 
  Exceeding 2000 C.F.M. Combined Capacity, Concrete Paver 
  (over 16S), Concrete Pump (Under 8"), Crusher, Diesel Power 
  Unit, Drill Rigs (Tractor Mounted), Front End Loader (under 
  4 c.y.), Hi-Pressure - Boiler (15 lbs. and over), Hoist 
  (One Drum) Kolman Plant Loader and Similar Type Loaders, 
  L.C.M. Work Boat Operator, Locomotive, Maintenance 
  Engineer/Greaseman/ Welder, Mixer (For Stabilized Base 
  Self-Propelled), Monorail Machine, Plant Engineer, Pug 
  Mill, Pump Crete, Ready Mix Concrete Plant, Refrigeration 
  Equipment (For Soil Stabilization), Road Widener, Roller 
  (All Above Subgrade), Sea Mule, Self-contained Ride-on-Rock 
  Drill, excluding Air Track Type Drill, Skidder, Tractor 
  With Dozer and/or Pusher, Trencher, Tugger-Hoist, Vermeer 
  saw (ride on, any size or type), Winch, Winch Cat. 
 
  GROUP 4 - A-Frame Winch Hoist on Truck, Ballast Regulator 
  (Ride- On), Compressors (4 not to exceed 2000 C.F.M. 
  Combined Capacity; or 3 or less with more than 1200 C.F.M. 
  but not to exceed 2000 C.F.M.), Dust Collectors, 
  Generators, Pumps, Welding Machines, Light Plants (4 of Any 
  Type Of Combination), Concrete Pavement Spreaders and 
  Finishers, Conveyor, Directional Drill Machine Locator, 
  Drill Core, Drill Well, Electric Pump Used In Conjunction 
  with Well Point System, Farm Tractor with Accessories, Fine 
  Grade Machine, Fork Lift (under 15 ft.), Grout Pump Gunite 
  Machine, Hammers (Hydraulic-Self-Propelled), Hydra- Spiker 
  (Ride-On), Hydro-Blaster Water, Post Hole Digger and Post 
  Driver, Power Sweeper, Roller (Grade and Fill), Scarifier 
  (Ride- On Spansaw (Ride-On), Skid Steer loader (Bobcat or 
  similar), Sumbersible Electric Pump (When Used In Lieu Of 
  Well Point System), Tamper (Ride-On), Tie Extractor 
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  (Ride-On), Tie Handler, Tie Inserter (Ride-On), Tie Spacer 
  (Ride-On), Tire Repair, Track Liner, Tractor With Towed 
  Accessories, Vibratory Compactor, Vibro Tamp, Well Point, 
  Aggregate Plant, Boiler (Used In Conjunction With 
  Production), Cement and Bin Operator, Compressors (3 or 
  less not to Exceed 1200 C.F.M. Combined Capacity), Dust 
  Collectors, Generators, Pumps, Welding Machines, Light 
  Plants (3 or less of Any Type or Combination), Concrete 
  Paver or Mixer (16S and under), Concrete Saw 
  (Self-Propelled), Fireman, Form Tamper, Hydraulic Pump 
  (Jacking System), Light Plants, Mulching Manchine, Oiler, 
  Parapet-Concrete or Pavement Grinder, Power Broom (Towed), 
  Power Heaterman, Revinius Widener, Shell Winder, 
  Steamcleaner, Tractor. 
 
GROUP 5 - Master Mechanic   
 
GROUP 6 - Crane Premium with Boom Length and Jib 150' - 199'   
 
  GROUP 7 - Crane Premium with Boom Length and Jib 200' and 
  Over. 
 
Tower Crane Premium $ .50  
Hazmat work premium $2.50  
Hydrographic        $ .50   
 
 FOOTNOTES:  
  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day, Christmas Day, provided 
  the employee works the day before and the day after the 
  holiday. 
---------------------------------------------------------------- 
ENGI0106-008 01/01/2005 
 
NORTHERN PART OF DUTCHESS (TO THE NORTHEN BOUNDARY LINE OF THE 
CITY OF POUGHKEEPSIE) BUILDING CONSTRUCTION 
 
                                   Rates          Fringes 
 
  Power equipment operators: 
     GROUP 1.....................$ 28.92          13.65+a 
     GROUP 2.....................$ 28.48          13.65+a 
     GROUP 3.....................$ 27.57          13.65+a 
     GROUP 4.....................$ 25.00          13.65+a 
     GROUP 5.....................$ 29.92          13.65+a 
     GROUP 6.....................$ 29.42          13.65+a 
     GROUP 7.....................$ 28.73          13.65+a 
     GROUP 8.....................$ 30.98          13.65+a 
 
  Hazardous work - Anytime Operating Engineers are involved 
  with level C or above, $2.50 per hour over regular rate. 
 
FOOTNOTE:  
  a. Paid Holiday:  New Year's Day, Memorial Day, Independence 
  Day, Labor Day, Thanksgiving Day, Christmas Day 
 
POWER EQUIPMENT OPERATOR CLASSIFICATIONS 
 
  GROUP 1:  Crane, hydraulic cranes, tower crane, locomotive 
  crane, piledriver, cableway, derricks, whirlies, dragline, 
  boom truck (over 5 tons) 
 
  GROUP 2:  Shovel, All backhoe (except tractor mounted rubber 
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  tired John Deere 510 or smaller), gradalls, power road 
  grader, all CMI equipment, front-end rubber tire loader, 
  tractor-mounted drill (quarry master), mucking machine, 
  concrete central mix plant, concrete pump, Belcrete system, 
  automated asphalt concrete plant and tractor road paver, 
  boom truck (5 tons and under). 
 
  GROUP 3:  Backhoe, (tractor mounted rubber tired equivalent 
  to John Deere 510 or less), bulldozer, pushcat, tractor, 
  traxcavator, scraper, LeTourneau grader, form fine grader, 
  road roller, blacktop roller, blacktop spreader, power 
  brooms, sweepers, trenching machine, Barber Green loader, 
  side booms, hydrohammer, concrete spreader, concrete 
  finishing machine, one drum hoist, power hosting (single 
  drum), hoist - two drum or more, three drum engine, power 
  hoisting (two drum and over), two drum and swinging engine, 
  three drum swinging engine, hod hoist, A-L frame winches, 
  cord and well drillers (one drum), post  hole digger, model 
  CHB Vibro-Tamp or similar machine, batch bin and plant 
  operator, dinkey locomotive, skid steer loader, track 
  excavator 5/8 cu. yd. or smaller. 
 
  GROUP 4:  Fork lift, high lift, lull, Oiler, fireman and 
  heavy- duty greaser, boilers, and steam generators, pump, 
  vibrator, motor mixer, air compressor, dust collector, 
  welding machine, well point, mechanical heater, generators, 
  temporary light plants, concrete pumps, electric 
  submersible pump 4" and over, murphy type diesel generator, 
  conveyor, elevators, concrete mixer and belcrete power pack 
  (belcrete system), seeding, and mulching machines, pumps. 
 
GROUP 5:  Crane Premiums    
 
1  over 150'    
2  over 200' 
 
GROUP 6:   Tower Crane    
 
GROUP 7:  Master Mechanic (other than nuclear work)   
 
GROUP 8:  Master Mechanic on nuclear work 
---------------------------------------------------------------- 
ENGI0137-001 03/01/2004 
 
DUTCHESS COUNTY (POUGHKEEPSIE AND SOUTH THEREOF)   
 
BUILDING CONSTRUCTION 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
      GROUP 1-A..................$ 35.65          18.15+a 
      GROUP 1-B..................$ 32.93          18.15+a 
      GROUP 3-A..................$ 33.20          18.15+a 
      GROUP 3-B..................$ 31.63          18.15+a 
      GROUP 4-A..................$ 32.88          18.15+a 
      GROUP 4-B..................$ 29.00          18.15+a 
      GROUP 5-A..................$ 31.63          18.15+a 
      GROUP 5-B..................$ 30.00          18.15+a 
      GROUP 6-A-1................$ 37.44          18.15+a 
      GROUP 6-A-2................$ 36.30          18.15+a 
      GROUP 6-A-3................$ 35.05          18.15+a 
      GROUP 6-A-4................$ 34.45          18.15+a 
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      GROUP 6-A-5................$ 41.30          18.15+a 
      GROUP 6-A-6................$ 32.55          18.15+a 
      GROUP 6-A-7................$ 40.70          18.15+a 
      GROUP 6-B-1................$ 28.47          18.15+a 
      GROUP 6-B-2................$ 29.83          18.15+a 
      GROUP 6-B-3................$ 29.89          18.15+a 
      GROUP 6-B-4................$ 32.66          18.15+a 
 
  NOTES:  Hazmat:     20% above regular rage 
  Pumping operation Premium       .50 
  Crane Operators (100-149 ft)   2.00 
  Crane Operators (149 ft +)     3.00 
  Loader Operators (over 5 cu y)  .50 
  Shovel Operators (over 4 cu yd)1.00 
 
FOOTNOTE:       
  a.  New Years Day, Memorial Day, Independence Day, Labor Day 
  Thanksgiving Day, Christmas Day, plus Lincoln's Birthday, 
  Washington's Birthday, Good Friday, Columbus Day, November 
  Election Day, Veteran's Day. 
 
POWER EQUIPMENT OPERATORS CLASSIFICATION   
 
  GROUP 1-A:  Carrier- trailer horse; concret-portable hoist; 
  crane & hoist engineer-steel (concrete, material, super 
  structure sub- structure); derrick (stone-steel); elevator 
  & cage; hoist- single/double or triple drum; hoist-portable 
  mobile unit; hoist engineer-concert (crane-derrick-mine 
  hoist); hoist engineer- material; overhead crane; power 
  house plant; telephies (cableway); whirly; maintenance 
  engineer; Lull hilift or similar; hydraulic crane 25 ton 
  and over; cherry picker 25 tons and over; backhoe Oliver 
  88; fordson; dynahoe; dual purpose and similar machines; 
  Barber Green Loader-euclid loader or similar type; conway 
  or similar mucking macking machines; dragline; gradall; 
  shovel; backhoe etc. (crawler or truck); front end loaders; 
  hydraulic boom; jersey spreader; lift slab console; 
  letournequ or tounapull (scrapers over 20 yds struck); 
  mucking machines; pavement breaker (air ram); paver 
  (concrete); road boring machine; road mix machines; ross 
  carrier and similar machines; post hole digger; shovel 
  (tunnels); side boom; spreader (asphalt); 
  scoopmobile-tractor-shovel over 1 1/2 yds. trenching 
  machines vermeer concrete saw trencher and similar; tractor 
  type demolition equipment; winch truck (a frame); hydraulic 
  crane over 10 ton up to 25 ton); cherry picker over 10 ton 
  up to 25 ton) 
 
  GROUP 1-B:  Compressor (steel erection); pulse meter and push 
  button buzz box; elevator; mechanic (outside) all types; 
  welder; scrapers 20 yds struck and under; machine pulling 
  sheep's foot roller; vibratory rollers; roller 4 tons and 
  over. 
 
  GROUP 2-A:  Compactor self-propelled; grader; bulldoze D7 and 
  similar tractors with a draw bar horsepower of 100 or over; 
  bulldozer D6 and under; welder; scraper 20 yds struck and 
  under; machine pulling sheep's foot roller; vibratory 
  rollers. 
 
  GROUP 3-A:  Asphalt plant; boiler (high pressure); concrete 
  mixing plants; concrete pump; firemen; forklift; forklift 
  (electric); joy drill or similar tractor drilling machine; 
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  loader - 1 1/2 yards and under; locomotive (all sizes); 
  mixer concrete - 21E and over; portable asphalt plant; 
  portable batch plant; portable crusher; quarry master; 
  stone crusher; well drilling machine and well point system; 
  cherry picker under 10 tons; hydraulic crane under 10 tons; 
  concert buffy; one yard an up ride on dumper (benford or 
  similar). 
 
  GROUP 3-B:  Compressor over 125 cu. feet; conveyor belt 
  machine regardless of size; lighting unit (portable & 
  generator); welding machine (steel erection and 
  excavation); and compressor plant; stud machine; ladder 
  hoist. 
 
  GROUP 4-A:  Air tractor drill; batch plant; bending machine; 
  concrete breaker; concrete spreader; curb cutter machine; 
  farm tractor (all types); finishing machine-concrete; 
  hepavac clean air machine (all similar types: removal of 
  asbestos etc.); material hopper-sand-stone-cement; 
  mixer-concrete-under 21E; mulching grass spreader; 
  pump-gypsum, etc., pump-plaster-grout -fireproofing; shop 
  mechanic (not employed on job site); roller under 4 ton; 
  spreading and fine grading machine; steel cutting machine; 
  syphon pump-air-steam; tar joint machine; turbo jet burner 
  or similar equipment; vibrator (1 to 5); fine grading 
  machine; roof hoist (tugger hoist); television 
  cameras-water- sewer-gas-etc. 
 
  GROUP 4-B:  Compressor to 135 feet; dust; dust collector; 
  heater all types; pump; pump station (water and sewer); 
  steam jenny; sweeper; chipper; mulcher. 
 
  GROUP 5-A:  Concrete saw; oiler fuel truck and oiler grease 
  truck. 
 
  GROUP 5-B:  Oiler; paint compressor; motorized roller (walk 
  behind); stockroom attendant. 
 
GROUP 6-A-1:  master mechanic.  
 
GROUP 6-A-2:  helicoptor hoist operator.  
 
GROUP 6-A-3:  welder-certified.  
 
GROUP 6-A-4:  engine-pile driver.  
 
GROUP 6-A-5:  helicopter-pilot   
 
GROUP 6-A-6:  helicopter-signalman   
 
  GROUP 6-A-7:  Engineers for all tower cranes, all climbing 
  cranes and all cranes of 100 ton capacity or greater (3900 
  Manitowac or similar) irrespective of manufacturer and 
  regardless of how the same is rigged (except for pile rigs). 
 
GROUP 6-B-1:  Utility man.   
 
GROUP 6-B-2:  warehouse man.   
 
GROUP 6-B-3:  oiler (asphalt paver)   
 
GROUP 6-B-4:  cable splicer. 
---------------------------------------------------------------- 
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ENGI0137-002 03/01/2004 
 
DUTCHESS (Poughkeepsie and South thereof) 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
     HEAVY & HIGHWAY 
      GROUP 1....................$ 40.66          18.41+a 
      GROUP 1-A..................$ 36.00          18.41+a 
      GROUP 1-B..................$ 37.25          18.41+a 
      GROUP 2-A..................$ 34.54          18.41+a 
      GROUP 2-B..................$ 34.68          18.41+a 
      GROUP 3....................$ 33.96          18.41+a 
      GROUP 4-A..................$ 30.99          18.41+a 
      GROUP 4-B..................$ 26.81          18.41+a 
      GROUP 5-A-1................$ 38.05          18.41+a 
      GROUP 5-A-2................$ 36.90          18.41+a 
      GROUP 5-A-3................$ 45.87          18.41+a 
      GROUP 5-A-4................$ 41.08          18.41+a 
      GROUP 5-A-5................$ 35.55          18.41+a 
      GROUP 5-A-6................$ 41.81          18.41+a 
      GROUP 5-A-7................$ 34.38          18.41+a 
      GROUP 5-A-8................$ 34.68          18.41+a 
      GROUP 5-B-1................$ 25.58          18.41+a 
      GROUP 5-B-2................$ 29.06          18.41+a 
      GROUP 5-B-3................$ 25.20          18.41+a 
 
POWER EQUIPMENT OPERATORS CLASSIFICATIONS (HEAVY & HIGHWAY)   
 
  GROUP 1:  Boom Truck; Cherry Picker; Clamshell; Crane, 
  (Crawler, Truck); Dragline; Rough Terrain Crane 
 
  GROUP 1-A:  Auger; Auto Grader; Dynahoe and Dual purpose and 
  similar machines; Boat Captain; Boring Machine (all types); 
  Bull Dozer-all sizes; Central Mix Plant Operator; 
  Chipper-all types; Close circuit t.v.; Compactor with 
  Blade; Concrete Portable Hoist; C.M.I. or similar; Conway 
  or similar mucking machines; Gradall, Shovel Backhoe, etc. 
  Grader; Derrick, (Stone- Steel; Elevator & cage, materials 
  or passengers; Front end loaders over 1 1/2 yds.; Hoist 
  Single, Double, Triple Drum, Hoist Portable Mobile Unit; 
  Hoist Engineer-Concrete (Crane-Derrick-Mine Hoist); Hoist 
  Engineer-Material, Hydraulic Boom; Letourneau or Tournapull 
  (Scrapers over 20 yds. struck); Log Skidder; Movable 
  Concrete Barrier Transfer & Transport Vehicle; mucking 
  machines; overhead crane; paver (conccrete); pulsemeter; 
  push button (buzz box) elevator; road mix machines; Robot 
  Hammer (brock or similar), Ross carrier and similar 
  machines; shovels (tunnels); side boom; Slip Form Machine; 
  spreader (asphalt); scoopmobile-tractor-shovel over 1 1/2 
  yards; trenching machines; telephies- vermeer concrete saw 
  trencher and/or similar; tractor-type demolition equipment, 
  Whirly 
 
GROUP 1-B:  Road Paver, Asphalt   
 
  GROUP 2-A: Ballast Regulators; Compactor self-propelled; Cow 
  Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton 
  and over; Scrapers - 20 yards struck; Switch Tampers; 
  Vibratory roller, etc. 
 
GROUP 2-B:  Mechanic (outside) all types   
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  GROUP 3-A:  Air tractor drill; asphalt plant; batch plant; 
  boiler (high pressure; concrete breaker; concrete pump 
  concrete spreader; curb cutter machine; farm tractor (all 
  types); finishing machine (concrete); fine grading machine; 
  fireman; forklift; forklift (electric); joy drill or 
  similar tractor drilling machine; loader - 1 1/2 yards and 
  under; locomotive (all sizes), maintenance engineer; 
  machine pulling sheeps foot roller; material hopper; mixer 
  concrete - 21-E and over; mulching grass spreader; portable 
  asphalt plant, portable batch plant, portable crusher; 
  powerhouse plant; quarry master; roller under 4 ton; 
  spreading and fine grading machine; steel cutting machine; 
  stone crusher; sweeper; turbojet burner or similar; well 
  drilling machine ; winch truck "A" frame. John Henry Drill 
  or similar. 
 
GROUP 4-A:  Service men (fuel or grease truck).   
 
  GROUP 4-B:  Oiler; Compressor - compressor plant; paint 
  compressor-steel erection; conveyor belt machine; lighting 
  unit (portable & generator); oiler; pumps - pump 
  station-water-sewer- gypsum- plaster, etc.; 
  roller-motorized (walk-behind); welding machine (steel 
  erection excavation); well point system; bending machine; 
  dust collector; mixer - concrete under 21-E; heater all 
  types; steam jenny; syphon pump-air-steam; tar joint 
  machine; vibrator (1 to 5); Compressor Truck Mounted (2-6) 
 
GROUP 5-A-1:  Master Mechanic   
 
GROUP 5-A-2:  Helicopter hoist operator.   
 
  GROUP 5-A-3:  Engineer - all tower cranes, all climbing 
  cranes and all cranes of 100 ton capacity or greater (3900 
  Manitowac or similar) irrespective of manufacturer and 
  regardless of how the same is rigged (except for pile rigs). 
 
  GROUP 5-A-4:  Hoist Engineer - steel - sub-structure; 
  Engineer-- Pile Driver 
 
GROUP 5-A-5:  Welder-Certified   
 
GROUP 5-A-6:  Helicopter - pilot.   
 
GROUP 5-A-7:  Helicopter - signalman.   
 
  GROUP 5-A-8:  Jersey-spreader, pavement breaker (air ram); 
  Post Hole Digger 
 
GROUP 5-B-1:  Utility Man   
 
GROUP 5-B-2:  Concrete Saw   
 
GROUP 5-B-3:  Oiler   
 
NOTES:     
Loader Operator (over 5 cu yds)             .50     
Shoval Operators (over 4 cu yd)            1.00  
Hazmat premium over regular rate  20%   
 
FOOTNOTE:   
  a. PAID HOLIDAYS:  New Year's Day; Lincoln's Birthday; Good 
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  Friday; Memorial Day; Independence Day; Labor Day; Veterans 
  Day; Columbus Day; November Election Day; Thanksgiving Day; 
  and Christmas Day 
---------------------------------------------------------------- 
ENGI0825-007 07/01/2004 
 
ORANGE, ULSTER AND SULLIVAN COUNTIES 
 
                                   Rates          Fringes 
 
  Power Equipment Operator 
     BUILDING HEAVY & HIGHWAY 
      GROUP 1....................$ 35.12          18.90+a 
      GROUP 2....................$ 33.53          18.90+a 
      GROUP 3....................$ 31.62          18.90+a 
      GROUP 4....................$ 29.99          18.90+a 
      GROUP 5....................$ 28.28          18.90+a 
      GROUP 6....................$ 36.94          18.90+a 
 
NOTES:   
Hazmat Premium             20%   
Hydrographic Premium      .50    
 
  POWER EQUIPMENT OPERATORS CLASSIFICATIONS (BLDG, HEAVY & HWY) 
   
 
  GROUP 1: Autograde-Pavement-Profiler (CMI and Similar Type); 
  utograde-Pavement-Profiler (CMI and Similar 
  Types);Autograde Slipform Paver (CMI and Similar Types); 
  Backhoe; Central Power Plants (all types); Concrete Paving 
  Machine (s-240 and Similar Types); Cranes (All Types, 
  Including Overhead and Straddle Traveling Type); Cranes, 
  Gantry; Derricks (Land, Floating or Chicago Boom Type); 
  Drillmaster/Quartmaster (Down the Hole Drill) Rotary Drill; 
  Self-Propelled, Hydraulic Drill, Self-Powered Drill 
  Draglines, Elevator Graders, Front End Loaders (5 yds. and 
  over), Gradalls, Grader: Rago, Helicopters (Copilot), 
  Helicopters, (Communication Engineer), Locomotive (large), 
  Mucking Machines, Pavement and Concrete Breaker 
  (Superhammer, Hoe Ram, Brokk 250 and Similar Types), Pile 
  Driver (length of boom including length of leads shall 
  determine premium rate applicable), Roadway Surface Grinder 
  Scooper (loader and shovel), Shovels, Tree Chooper with 
  Boom, Trench Machines, Tunnel Boring Machines. 
 
  GROUP 2: "A" Frame; Backhoe (Combination); Boom Attachment on 
  Loaders (Rate based on size of bucket) not applicable to 
  Pipehook) Boring and Drilling Machines, Brush Chopper, 
  Shredder and Tree Shredder Tree Shearer, Cableways, 
  Carry-alls, Concrete Pump, Concrete Pumping System, 
  Pumpcrete and Similar Types, Conveyors, 125 ft and over; 
  Drill Doctor (duties include dust collector, maintenance), 
  Front End Loader (22 yds. but less than 2 yds.), Graders 
  (Finish); Groove Cutting Machine (ride on type), Heater 
  Planer; Hoists: (all type hoists, Shall Also Include Steam, 
  Gas, Diesel, Electric, Air Hydraulic, Single and Double 
  Drum, Concrete, Brick Shaft, Caisson, Snorkel Roof, and or 
  any other similar type Hoisting Machines, Portable or 
  Stationary, Except Chicago Boom Type). Long Boom Rate to Be 
  Applied if Hoist is "outside material lower hoist"; 
  Hydraulic Cranes-10tons and Under; Hydro-Axe; 
  Hydro-Blaster; Jacket (Screw Air Hydraulic Power Operated 
  Unit or Console Type: Not Hand Jack or Pile Load Test 
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  Type), Log Skidder; Pans, Pavers (all) Concrete; Plate and 
  Frame Filter Press; Pumpcrete Machines; Squeeze Crete and 
  Concrete Pumping (regardless of size); Scrapers; Sidebooms; 
  Straddle Carrier, Ross and Similar Types; Vacuum Truck; 
  Whip Hammer; Winch Trucks (Hoisting). 
 
  GROUP 3: Asphalt Curbing Machine, Asphalt Plant Engineer, 
  Asphalt Spreader; Autograde Tube Finisher & Texturing 
  Machine (CMI and Similar types) Autograde Curecrete Machine 
  (CMI and Similar Types); Bar Bending Machines (power), 
  Batchers, Batching Plant and Crusher on-site; Belt Conveyor 
  Systems; Boom Type Skimmer Machines; Bridge Deck Finisher; 
  Bulldozers (all); Car Dumpers (A:road); Chief of Party; 
  Compressor and Blower Type Units (used) Independenty or 
  Mounted On Dual Purpose Trucks, On Job Site or In 
  Conduction with Job Site, In Loading and Unloading of 
  Concrete, Cement, Fly Ash, Instantcrete, or Similar Type 
  Materials); Compressor 92 or 3 in Battery); Concrete 
  Finishing Machines; Concrete Saws and Cutters (ride on 
  type); Concrete Spreaders, Hetzel, Rexomatic and Similar 
  types; Concrete Vibrators; Conveyors, Under 125 ft), 
  Crushing Machines, Ditching Machine, Small (ditchwitch, 
  Vermeer or Similar type); Dope Dots (mechanical with or 
  without pump), dumpsters; Elevator; Fireman; Forklifts 
  (economobile, lull, and similar types of  equipment); Front 
  End Loaders (1 yd. and over but less than 2 yds.); 
  Generators (2 or 3 in Battery/ within 100 ft); Giraffe 
  Grinders, Graders and Motor Patrols; Grout Pump; Gunnite 
  Machines (excluding nozzle); Hammer Vibratory (in 
  conduction with generators); Hoists (Roof, Tuggeraerial 
  Platfrom Hoist and House Cars), Hoppers, Hoppers Doors 
  (power operated); Hydro-Blaster (where required); Ladders 
  (Motorized); Laddervator; Locomotive, Dinky type; 
  Maintenance, Utility Man; Mechanics; Mixers (Excepting 
  Paving Mixers); Motor Patrols and Graders; Pavement 
  Breakers, Small, Self-Propelled ride on type (also 
  maintains compressor or hydraulic unit); Pavement Breaker, 
  Truck Mounted; Pipe Bending Machine (power); Pitch Pump; 
  Plaster Pump (regardless of size); Post Hole Digger (post 
  pounder and auger); Rod Bending Machines (power); Roller, 
  Black Top; Scales, (power); Seaman Pulverizing Mixer; 
  Shoulder Widener; Silos; Skimmer Machines (Boom Type); 
  Steel Cutting Machine, Services and Maintains; Tamrock 
  Drill;  Tractors; Tug Captain; Vibrating Plants (used in 
  conduction with unloading); welder and Repair Machines. 
  Concrete cleaning/decontamination machine operator; 
  Directional boring machine; Heavy equipment robotics 
  operator; Master environmental maintenance operator; Ultra 
  high pressure waterjet cutting tool system operator; 
  maintenance operator; Vacuum blasting machine operator 
 
  GROUP 4: Brooms and Sweepers; Chippers; Compressors (single); 
  Concrete Spreaders (small type); Conveyor Loaders (not 
  including Elevator Graders); Engines, Large Diesel (1620 
  h.p.) and Staging Pump; Farm Tractors; Fertilizing 
  Equipment (Operator and Maintenance of); Fine Grade Machine 
  (small type); Form Line Graders (small type); Front End 
  Loader (under 1 yd); Generator (single); Grease, Gas, Fuel 
  and Oil Supply Trucks; Heaters (Nelson or Other Type 
  Including Propane, Natural Gas or Flowtype Units); Lights, 
  Portable Generating Light Plants; Mixers, Concrete Small; 
  Mulching Equipment (Operation and Maintenance of); Pumps (2 
  of Less Than 4 Inch Suction); Pumps 94 Inch Suction and 
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  Over Including Submersible Pumps); Pumps (Diesel Engine and 
  Hydraulic); Immaterial of Power; Road Finishing Machines 
  (Small Type); Rollers, Grade, Full Or Stone Base; Seeding 
  Equipment (Operation and maintence of); Sprinkler and Water 
  Pump Trucks (Used on job Site or in conduction with Job 
  Site); Steam Jennies and Boilers, Irrespective of Use; 
  Stone Spreader; Tamping Machines, Vibrating Ride On; 
  Temporary Heating Plant (nelson or Other Type, Including 
  Propane, Natural Gas or Flow Type Units); Water and 
  Sprinkler Trucks (Used On Job Site In Conduction with Job 
  Site); Welding Machines-Within 100 ft (Gas, and /or 
  Electric Converters of any type, single, tow or three in a 
  battery). welding system, multiple (rectifier transformer 
  type) well point systems (including installation by bull 
  gang and maintenance of); Off Road back dumps. 
 
GROUP 5:  Oiler   
 
GROUP 6:  Helicopter Pilot 
 
FOOTNOTE: 
 
  a.  PAID HOLIDAYS: New Years Day, Washington's Birthday 
  Memorial Day, July 4th, Labor Day, Veteran's Day, Election 
  Day, Thanksgiving Day, and Christmas Day, provided the 
  employee works one day during the calendar week in which 
  the holiday occurs. 
---------------------------------------------------------------- 
ENGI0825-008 07/01/2004 
 
ORANGE, ULSTER AND SULLIVAN COUNTIES 
 
                                   Rates          Fringes 
 
  Power equipment operators: 
     BUILDING CONSTRUCTION  
     STEEL ERECTION 
      GROUP 1....................$ 37.89          18.90+a 
      GROUP 2....................$ 36.98          18.90+a 
      GROUP 3....................$ 34.69          18.90+a 
      GROUP 4....................$ 32.03          18.90+a 
      GROUP 5....................$ 30.50          18.90+a 
      GROUP 6....................$ 28.74          18.90+a 
      GROUP 7....................$ 38.75          18.90+a 
     BUILDING CONSTRUCTION TANK  
     ERECTION 
      GROUP 1....................$ 37.61          18.90+a 
      GROUP 2....................$ 36.77          18.90+a 
      GROUP 3....................$ 38.25          18.90+a 
      GROUP 4....................$ 34.68          18.90+a 
      GROUP 5....................$ 29.47          18.90+a 
     OILOSTATIC MAINLINES AND  
     TRANSPORTATION PIPE LINES: 
      GROUP 1....................$ 35.75          18.90+a 
      GROUP 2....................$ 34.10          18.90+a 
      GROUP 3....................$ 31.96          18.90+a 
      GROUP 4....................$ 30.46          18.90+a 
      GROUP 5....................$ 28.74          18.90+a 
      GROUP 6....................$ 37.68          18.90+a 
 
NOTES:     
Hydrographic Premium             50 
Hazmat Premium                       20%     
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Tunnel Premium                      .75 
 
STEEL ERECTION CLASSIFICATIONS   
 
  GROUP  1: Cranes (All Cranes, Land or Floating with Booms 
  Including Jib 140 ft and over, Above Ground); Derricks, 
  Land, Floating or Chicago Boom Type with Booms including 
  Jib 140 ft and over above ground). 
 
  GROUP  2: Cranes (All Cranes, Land or Floating with Booms 
  Including Jib Less Than 140 ft Above Ground); Derricks, 
  Land, Floating or Chicago Boom Type with Booms Including 
  Jib Less Than 140 ft above Ground). 
 
  GROUP 3: "A" Frame, Cherry Pickers 10 tons and under, Hoists 
  Shall Also Include Steam, Gas, Desel, Electric, Air 
  Hydraulic, Single and Double Drum Concrete, Brick Shaft 
  Caisson, or Any Other Similar Type Hoisting Machines, 
  Portable or Stationary, Except Chicago Boom Type; Jacks: 
  Screw Air Hydraulic Power Operated unit or Console Type 
  (not hand Jack or Pile Load Test Type); Side Booms. 
 
  GROUP 4: Aerial Platform used as Hoist; Compressor: 2 or 3 in 
  Battery; Elevators or House Cars; Conveyors and Tugger 
  Hosits; Chief of Party; Firemanp; Forklift; Generators (2 
  or 3); Maintenance (Utility Man); Rod Bending Machine 
  (power); Welding Machines (Gas or Electric, 2 or 3 in 
  Battery, Including Diesels); Captain: Power Boats: Tug 
  Master: Power Boats. 
 
  GROUP 5: Compressor, Single; Welding Machine, Single, Gas, 
  Diesel, and Electric Converters of any Type: Welding System 
  Multple (Rectifier Transformer Type); Generator, Single. 
 
GROUP  6: Oiler   
 
GROUP  7: Helicopter Pilot .    
 
  FOOTNOTE:  a.  PAID HOLIDAYS:  New Years Day, Washington's 
  Birthday, Memorial Day, Independence Day, Labor Day, 
  Veteran's Day, Election Day, Thanksgiving Day, and 
  Christmas Day, provided the employee works one day in the 
  calendar week during which the holiday occurs. 
 
 For BUILDING CONSTRUCTION TANK ERECTION CLASSIFICATIONS 
 
NOTES:   Tunnel Premium            .75  
Hazmat Premium                      20%  
Hydrographic Premium               .50 
 
          TANK ERECTION CLASSIFICATIONS   
 
  GROUP 1: Operating Engineers on all Cranes, Derricks, ets 
  with Booms Including Jib 140 ft or More Above Ground. 
 
  GROUP 2: Operating Engineer on all Equipment, Including 
  Cranes, Derricks, ets with Booms Including Jib, Less Than 
  140 ft above the ground. 
 
GROUP 3: Helicopter Pilot Engineer. 
 
  GROUP 4: Air Compressors, Welding Machines and Generators are 
  Covered and are Defined as Cover: Gas, Diesel, or Electric 
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  Driven Equipment and Sources of Power from a Permanent 
  Plant: ie: Staem, Comgressed Air, Hydraulic or Other Power, 
  For The Operating of any Machine or Automatic Tools, Used 
  In The Erection, Alteration, Repair and Dismantling of 
  Tanks and Any and All "Dual Purpose" Trucks Used On The 
  Construction Job Site, or in the Loading and Unloading of 
  Materials, at the Construction Job Sited or in Conjuction 
  with the Job Site. 
 
GROUP 5: Oiler 
 
FOOTNOTE:   
 
  a.  PAID HOLIDAYS:  New Years Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Veteran's Day, 
  Election Day, Thanksgiving Day, and Christmas Day provided 
  the Employee works one day in the calendar week during 
  which the holiday occurs 
 
  For OILOSTATIC MAINLINES AND TRANSPORTATION PIPE LINE 
  CLASSIFICATIONS 
 
N0TES:    
Hydrographic Premium                 .50 
Hazmat Premium                        20%    
Tunnel Premium                       .75  
 
  OILSTATIC MAINLINES AND TRANSPORTATION PIPE LINES 
  CLASSIFICATIONS 
 
  GROUP 1: Backhoe; Cranes (all types); Draglines, Front End 
  Loaders (5yds. and over), Gradalls, Helicopters (co-pilot), 
  Helicopters (Communication Engineer); Scooper (Loader and 
  Shovel) Koehring; Trench Machines. 
 
  GROUP 2: "A" Frame; Backhoe (Combination Hoe Loader); Boring 
  and Drilling Machines; Ditching Machines, Small, 
  Ditchwitch, Vermeer or Similar type; Forklifts; Front End 
  Loaders 92 yds. and over but less than 5 yds.); Graders, 
  Finish (fine); Hydraulic Cranes 10 tons and under (over 10 
  tons) Cranes Rate Applies); Side Booms: Winch Trucks 
  (Hoisting). 
 
  GROUP 3: Backfiller; Brooms and Sweepers; Bulldozers; 
  Compressor (2 or 3 in battery); Chief of Party; Front End 
  Loaders (under 2 yds); Generators; Giraffe Grinders; 
  Graders and Motor Patrols; Machnic; Pipe Bending Machine 
  (power);Tractors; Water and Sprinkler Trucks used on Job 
  Site or in Conduction with Job Site); Welder and Repair 
  Mechanic; Captain (power boats); Tug Master (power boats). 
 
  GROUP 4: Compressor (single); Dope Pots (Mechanical with or 
  without Pump); Dust Collectors; Pumps (4 inch suction and 
  over); Pumps (2 of less than 4 inche suction); Pumps, 
  Diesel Engine and Hydraulic (immaterial of power); Welding 
  Machines, Gas or Electric Converters of any type- 2 or 3 in 
  Battery Multple Welders; Well Point Systems (including 
  installation and Maintenance); Fram Tractors. 
 
  GROUP 5: Oiler, grease, gas, fuel and oil supply trucks; Tire 
  repair and maintenance 
 
GROUP 6:  Helicopter Pilot    
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FOOTNOTE:  
 
  a.  Paid Holidays: New Years Day, Washington's Birthday, 
  Memorial Day, Independence Day, Labor Day, Veteran's Day, 
  Election Day, Thanksgiving Day and Christmas Day provided 
  the Employee works one day in calendar week during which 
  the holidays occurs. 
---------------------------------------------------------------- 
IRON0417-001 07/01/2003 
 
                                   Rates          Fringes 
 
  Ironworker.....................$ 33.00            19.85 
---------------------------------------------------------------- 
LABO0017-002 06/01/2004 
 
                                   Rates          Fringes 
 
  Laborers: 
     DUTCHESS COUNTY (Asbestos,  
     lead, toxic and hazardous  
     waste abatement and any  
     other environmental  
     related work): (BUILDING  
     CONSTRUCTION) 
      GROUP 1....................$ 25.00            12.80 
      GROUP 2....................$ 29.55            12.80 
     DUTCHESS COUNTY (Asbestos,  
     lead, toxic and hazardous  
     waste abatement and any  
     other environmental  
     related work): (HEAVY &  
     HIGHWAY:) 
      GROUP 1....................$ 27.05          13.05+a 
      GROUP 2....................$ 30.95          13.05+a 
     ORANGE, ULSTER, AND   
     SULLIVAN COUNTIES   
     (BUILDING CONSTRUCTION:) 
      GROUP 1....................$ 25.00            12.80 
      GROUP 2....................$ 26.80            12.80 
      GROUP 3....................$ 29.55            12.80 
     ORANGE, ULSTER, AND   
     SULLIVAN COUNTIES (HEAVY &  
     HIGHWAY) 
      GROUP 1....................$ 21.65          13.05+a 
      GROUP 2....................$ 27.05          13.05+a 
      GROUP 3....................$ 30.95          13.05+a 
      GROUP 4....................$ 31.95          13.05+a 
     TUNNEL, SHAFT & CAISSON WORK 
      GROUP 1....................$ 28.40          13.05+a 
      GROUP 2....................$ 32.05          13.05+a 
 
LABORERS BUILDING CLASSIFICATIONS 
 
  GROUP 1: Custodial work, flag person, portable generator 
  tender,portable pump tender, pitman and dumpman, firewatch, 
  temporary heat tender, temporary light tender, traffic 
  control, tool room tender; Artificial turf, air chipping 
  hammer acoustic pump and mixer, carpenter tender, concrete, 
  concrete curb and sidewalk form setter, concrete form 
  stripping, concrete sealing, concrete curing, concrete 
  finisher, concrete vibrator, compressor, clean up after 
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  trades, dismantling demolition, excavation, fireproofing, 
  foundation and building piping, pump and mixer, gunite, 
  general clean up, grade checker, grading and backfilling, 
  hoists, hod carrier, landscaping, mason tender, multi 
  building trades tender, jackhammer, pavement breaker, 
  poured gypsum roof work, power tampers, power walk behind 
  roller, pressure blasting, power mixer, scaffolding, snow 
  removal, signal person, sandblasting, styrofoam and similar 
  installation, radio control equipment including but not 
  limited to radio control tampers and 
  rollers, radio control excavator, all erecting and 
  dismantling of scaffold for masonry regardless of height, 
  walking and riding power buggies, temporary weather 
  protection, wrecking, 
  waterproofing, stone and tile setter, radio controlled 
  hammers and breakers, unloading of trucks, air track, 
  assembling and placing gabion baskets, asphalt, blaster, 
  bob cat type machine 
  for demo and clean up, chain link fence, chain saw, chipping 
  hammer, concrete conveyor belt, saw, core drill, corrugated 
  pipe, construction specialist, cleaning machine, concrete 
  form setter, 
  conduit layer, cutting torch, discharge pipe, drill chuck 
  tender, duct bank layer, explosive handler, hydraulic 
  splitter, granite or stone curbing, handler, joy and jib 
  drill, IngersollRand heavy duty crawler master type HCMZ 
  drill machines or equivalent, laser level, nonmetallic pipe 
  layer, metallic pipe layer, LeRoi hydraulic drill or 
  similar, mega mixer, power fork lift, prestressed and 
  precast concrete, power brush cutter, pump crete machine, 
  retaining walls, rip rap, retention and toxic and hazardous 
  waste liners, setting of block, setting of block, setting 
  of brick, setting of stone, sound barriers, transit under 
  laborers jurisdiction, tow behind concrete or grout pump, 
  traffic and pedestrian stripping, surface planner, 
  manufactured curb, walk behind durface planner, wagon 
  drill, welding; * asbestos abatement work, lead abatement 
  work, toxic and hazardous waste related work; when 
  protective equipment and clothing are not required. 
 
GROUP 2: Forklift for masonry purposes 
 
  GROUP 3: Asbestos Abatement work, toxic and hazardous 
  abatement, lead abatement work, environmental work. 
 
BUILDING CLASSIFICATIONS 
 
  GROUP 1:  Asbestos abatement work, lead abatement work, toxic 
  and hazardous waste related work; when protective equipment 
  and clothing are not required. 
 
  GROUP 2:  Asbestos abatement work, toxic and hazardous 
  abatement, lead abatement work, environmental work. 
 
FOOTNOTE: 
 
  a. PAID HOLIDAYS: New Years Day, President's Day, Memorial 
  Day, Independence Day, Labor Day, Election Day, Veterans 
  Day, Thanksgiving Day, Christmas Day 
 
LABORERS HEAVY AND HIGHWAY CLASSIFICATIONS 
 
GROUP 1: Flagperson, gateperson 
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  GROUP 2: General laborers, chuck tender, handling and 
  distributing drinking water, distributing all tools and 
  supplies of laborers, nipper, powder carrier, magazine 
  tender, warehouse laborers, concrete man, vibrator man, 
  mason tender, mortar man, spraying, brushing and covering 
  of concrete for curing and preservative purposes, traffic 
  striper, scaffold builder, concrete crub and sidewalk from 
  setter; permanent traffic striping and reflective devices, 
  placing and maintenance of all flares, cones, lights, 
  signs, barricades, traffic patterns, and all temporary 
  reflective type materials for traffic control, custodial 
  work, traffic directors, temporary heat or light tenders, 
  tool room, dewatering pump men, pitman, dumpmen, snow 
  removal and firewatch, asphalt man, joint setter, signal 
  person, pipelayer, pipelining and relining, wellpoints, 
  conduit and duct layer, wire puller rip rap and dry stone 
  layer, steel rod carrier, core drill, rock splitter, Hilti 
  gun air or electric, jackhammer, bush hammer, pavement 
  breaker, chipping hammer, wagon drill, air track, jib rig, 
  joy drill, gunite and sand blasting, coal passer and other 
  machine operators, power tool operator, sprayer and nozzle 
  man on mulching and seeding machine, all guard rail and 
  fence, all seeding and sod laying, all landscape work, 
  grade checker, all bridge work, walk behind self-propelled 
  power saw, grinder, groover or similar type machine, walk 
  behind tamper and roller of all types, salvage, stripping, 
  wrecking and dismantling laborer (including barman, cutting 
  torch and burner man), sheeting and shoring coming under 
  laborers 
  jurisdicition, bit grinder, operator of form pin puller and 
  drivers, sandblasting, joint and jet sealer, filling and 
  wiring baskets for gabion walls, permanent sign man, median 
  barrier, 
  sta-wall or similar type product, chain saw operator, 
  railroad track laborer, waterproofer, pre-stressed and 
  pre-cast concrete brick, block and stone pavers, power 
  tools used to perform work usually done by laborers, power 
  buggy and pumpcrete operator, fireproof, plaster and 
  acoustic pump, asbestos, toxic, bio-remediation, 
  phyto-remediation, lead or hazardous materials abatement 
  when protective clothing and equipment is not required, 
  power brush cutter, retention liners, artificial turf, 
  retaining walls, walk behind surface planer, welding 
  related to laborers work, remote controlled equipment 
  normally operated by laborers, all technician work 
  including but not limited to stitching, seaming, heat 
  welding, fireproof sprayer, mortar mixer, concrete 
  finisher, form setter for concrete curbs and flatwork. 
  Gunite nozzle man, stone cutters, granite stone layer, 
  manhole, catch basin or inlet installing, lase men. Ground 
  man on milling machine. 
 
  GROUP 3: Ingersoll Rand eavy duty crawler master type HCMZ 
  any drill using 4" or larger bit, asbestos, toxic, 
  bio-remediation, phyto-remediation, lead or hazardous 
  material abatement when protective clothing and equipment 
  is required, all working foremen including grade, pipe, 
  concrete, clearing, blacktop, drill, paving and blaster 
  etc., Hydraulic drill or similar, forklift for masonry 
  only, Blaster and asphalt screedman. 
 
  GROUP 4: Asbestos, toxic, lead or hazardous material 
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  abatement foreman. 
 
HEAVY & HIGHWAY CLASSIFICATIONS 
 
  GROUP 1:  Asbestos, toxic, bio-remediation, 
  phyto-remediation, lead or hazardous material abatement; 
  when protective equipment and clothing are not required. 
 
  GROUP 2:  Asbestos toxic, bio-remediation, phyto-remediation, 
  lead or hazardous material abatement when protective 
  clothing and equipment is required. 
 
FOOTNOTE: 
 
  PAID HOLIDAYS: New Years Day, Presidents's Day, Memorial Day, 
  Independence Day, Labor Day, Election Day, Veterans Day, 
  Thanksgiving Day, Christmas Day 
 
TUNNEL, SHAFT & CASSION CLASSIFICATIONS 
 
  GROUP 1: Laborer, Pit and Dumpman, Chuck Tender, Brakeman and 
  Powder 
 
  GROUP 2: Miner and all mavhine men, Safety Miner, all shaft 
  work, casson work, drilling, blow pipe, all air tools, 
  tugger scaling, nipper gunniting srom pot to nozzle, bit 
  grinder, singal man (top and bottom), shift steward, 
  concrete man, shield driven tunnel, mixed face and soft 
  ground liner plate tunnel in free air. 
---------------------------------------------------------------- 
LABO1000-001 06/01/2003 
 
DUTCHESS COUNTY 
 
                                   Rates          Fringes 
 
  Laborers: 
     BUILDING CONSTRUCTION 
      GROUP 1....................$ 22.25            14.15 
      GROUP 2....................$ 22.75            14.15 
      GROUP 3....................$ 24.60            14.15 
 
LABORERS CLASSIFICATIONS (BUILDING)   
 
  GROUP 1:  Mason tenders, carpenter tenders, laborer stripping 
  and cleaning forms, laborer grading and digging ditches, 
  sweepers, cleaners. 
 
  GROUP 2:  Hod carriers, plasterers' tenders, scaffold 
  builders (padlock and self-supporting scaffold 14 ft. or 
  under all runways, mortar mixers) machine and hand, 
  concrete mixers by machine under 21e, vibrators, form 
  setters, asphalt rakers, handling reinforcement rods, 
  drillers, jackhammer, operator, signalman, gunniting, 
  motorbugs, water pump 2" or under barco machine, wreckers, 
  paving breakers, power saw operators, other machine 
  operators. 
 
GROUP 3: Blasters, Laser beam operator. 
---------------------------------------------------------------- 
LABO1000-004 05/01/2003 
 
DUTCHESS COUNTY 
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                                   Rates          Fringes 
 
  Laborers: 
     HEAVY & HIGHWAY 
      GROUP 1....................$ 18.85          13.60+a 
      GROUP 2....................$ 22.61          13.60+a 
      GROUP 3....................$ 23.61          13.60+a 
 
LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY)   
 
  GROUP 1: Flagperson, placing and maintenance of all flares, 
  cones, light, signs, barricades, traffic control, custodial 
  work, traffic directors, temporary heat or light tenders, 
  tool rooms. 
 
  GROUP 2: General Laborers, Dumpman, Pitman, Concrete Man, 
  Signal Man, Pipelayer, Rip Rap, Dry Stone Layer, 
  Jackhammer, Powderman, Highscalers, Power Buggy Operator, 
  Steel Rod Carrier, Vibratory Operator, Other Machine 
  Operator, Wrecking, Vibrator Operator-Compactor, Gunite and 
  Sand Blasting, Water Pump 2" or under, Nipper, Chucker, 
  Asphalt Workers. 
 
  GROUP 3: Asphalt Raker, Asphlat Screeman, Drillers (all), 
  Laser Beam Operator, Form Setter/Aligners, Blasters. 
 
FOOTNOTE:   
  a.  PAID HOLIDAYS: New Year's Day, Lincoln's Birthday, Good 
  Friday, Washington's Birthday, November Election Day, 
  Memorial Day, Independence Day, Labor Day, Columbus Day, 
  Thanksgiving Day and Christmas Day and Veteran's Day. 
---------------------------------------------------------------- 
* PAIN0009-004 05/01/2004 
 
DUTCHESS, ORANGE, SULLIVAN and  ULSTER COUNTIES 
 
                                   Rates          Fringes 
 
  Glazier........................$ 33.60            22.87 
---------------------------------------------------------------- 
PAIN0009-018 05/01/2003 
 
                                   Rates          Fringes 
 
  Finisher 
     ORANGE COUNTY 
      Drywall Finishers..........$ 22.19            11.21 
  Painters: 
     DUTCHESS COUNTY, SULLIVAN  
     AND ULSTER COUNTIES 
      Bridges, Swing Stage,  
      Boatswain Chair, Pick &  
      Cables over 20 ft..........$ 39.99            11.21 
      Drywall Finishers..........$ 21.39            11.21 
      Lead Abatement Work........$ 21.39            11.21 
      Painter/Paperhanger........$ 21.39            11.21 
      Spray Rate.................$ 22.39            11.21 
      Structural Steel...........$ 39.99            11.21 
     ORANGE COUNTY 
      Bridges, Swing Stage,  
      Boatswain, Chair, Pick &  
      Cables over 20 ft..........$ 39.99            11.21 
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      Leadabatement Work.........$ 22.19            11.21 
      Painter/Paperhanger........$ 22.19            11.21 
      Spray Rate.................$ 23.19            11.21 
      Structural Steel...........$ 39.99            11.21 
---------------------------------------------------------------- 
PLUM0201-002 04/01/2002 
 
DUTCHESS COUNTY AND THE REMAINDER  OF ULSTER COUNTY 
 
                                   Rates          Fringes 
 
  Plumber/Pipefitter.............$ 26.00            17.33 
---------------------------------------------------------------- 
PLUM0373-002 05/01/2004 
 
ZONE 1   
 
ORANGE COUNTY  Towns of Lakeville, Four Corners, Sterling 
Forest, Tuxedo Park, Southfields, Arden, Newburgh Junction, 
Greenwood Lake, Monroe, Harriman, Woodbury Falls, Woodbury, 
Woodbury Station, Central Valley, and the Palisades Interstate 
Park and Bear Mountain Park 
 
                                   Rates          Fringes 
 
  Plumber; Steamfitter...........$ 33.00            20.87 
  Refrigeration Mechanic.........$ 23.04            11.88 
---------------------------------------------------------------- 
PLUM0373-003 05/01/2004 
 
ZONE 2   
 
SULLIVAN COUNTY (Townships of Lumberland, Forestburgh, 
Highland, Tusten, Mamakating, Fallsburgh, Thompson, Bethel, 
Cochecton, Delaware, Freemont, Callicoon, Liberty, Monticello, 
Neversink and Rockland); ORANGE COUNTY (Remaining Townships) 
and ULSTER COUNTY (Towns of Shawangurk, Wawarsing, Plattekill, 
Marlboro and Ellenville up to Napanoch Prison) 
 
                                   Rates          Fringes 
 
  Plumber; Steamfitter...........$ 32.00            19.13 
---------------------------------------------------------------- 
* ROOF0008-002 07/01/2004 
 
                                   Rates          Fringes 
 
  Roofer (including Built Up,  
  Composition and Single Ply)....$ 32.08            21.28 
---------------------------------------------------------------- 
SFNY0669-002 01/01/2005 
 
                                   Rates          Fringes 
 
  Sprinkler Fitter...............$ 31.50            12.75 
---------------------------------------------------------------- 
SHEE0038-001 07/01/2004 
 
                                   Rates          Fringes 
 
  Sheet metal worker.............$ 34.72            20.26 
---------------------------------------------------------------- 
TEAM0445-001 05/01/2004 
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                                   Rates          Fringes 
 
  Truck drivers: 
     GROUP 1.....................$ 25.75          16.75+a 
     GROUP 2.....................$ 25.65          16.75+a 
     GROUP 3.....................$ 25.45          16.75+a 
     GROUP 4.....................$ 25.35          16.75+a 
     GROUP 5.....................$ 25.25          16.75+a 
 
FOOTNOTE:  
 
  a. PAID HOLIDAYS:  New Year's Day, Labor Day, President's 
  Day, Presidential Election Day, Veterans Day, Decoration 
  Day, Independence Day,  Thanksgiving Day and Christmas Day 
  provided the employee works two days in any calendar week 
  during which the holidays occurs. 
 
TRUCK DRIVER CLASSIFICATIONS 
 
  GROUP 1:  Drivers on Letourneau tractors, double barrel 
  euclids, Athey wagons and similar equipment (except when 
  hooked to scrapers), drivers on low beds, I-beam and pole 
  trailers, drivers of road oil distributors, tire trucks and 
  tractors and trailers with 5 axles and over. 
 
  GROUP 2:  Drivers on all equipment 25 yards and over, up to 
  and including 30 yard bodies and cable dump trailers and 
  powder and dynamite trucks. 
 
  GROUP 3:  Drivers on all equipment up to and including 24 
  yard bodies, mixer trucks, dump crete trucks and similar 
  types of equipment, fuel trucks and all other tractor 
  trailers. 
 
  GROUP 4:  Drivers on ten-wheelers, grease trucks and 
  tillermen. 
 
  GROUP 5:  Drivers on pick-up trucks used for materials & 
  parts, drivers on escort man over-the-road and drivers on 
  straight trucks. 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
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1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
 
  
 
(End of Summary of Changes)  
 

 


